
CONTRACT SPECIFICATIONS 

HARRIET’S HOPE 
NEW BUILD 

PREPARED FOR 

880 EAST ELEVENTH AVENUE • COLUMBUS, OHIO 43211-2771 • (614) 421-6000 

CMHA BOARD OF COMMISSIONERS 

STANLEY E. HARRIS, CHAIRMAN 
JAMES L. ERVIN, JR., VICE CHAIRMAN 

JAMIE ROBERSON, COMMISSIONER 
FREDERICK L. RANSIER, III, ESQ., COMMISSIONER 

WADE STEEN, COMMISSIONER 

CMHA EXECUTIVE STAFF 

CHARLES D. HILLMAN, PRESIDENT/CEO 
SCOTT SCHARLACH, CHIEF OPERATING OFFICER 
TOM WILLIAMSON, CHIEF FINANCIAL OFFICER 

DOCUMENTS PREPARED BY 

MOODY•NOLAN 
300 Spruce Street, Suite 300 • Columbus, Ohio 43215 

Phone: (614) 461-4664 • Fax: (614) 280-8881 

BID DATE 
12 MAY 2022 



The Meadows Early Learning Center – Renovation TOC-1  

CMHA CONTRACT SPECIFICATIONS 
 
 
TABLE OF CONTENTS           
 
COVER SHEET 
 
NOTE TO CONTRACTORS 
 
SECTION A – INVITATION FOR BIDS 
 
 Invitation for Bidders ............................................................................................................................... A1 – A4 
 
SECTION B – INSTRUCTIONS AND INFORMATION FOR BIDDERS  
 
 Part I:  General .......................................................................................................................................... B1 – B7 
 Part II:  Minority Business Enterprise and Section 3 Participation Requirements ...................... B8 – B12 
 Part III:  Bid Evaluation and Contract Award Requirements .......................................................... B13 – B15 
 Part IV:  Evaluation and Scoring Point Summary and Checklists .................................................. B16 – B20 
 
SECTION C – BIDDING DOCUMENTS  
 

Bidding Forms  ............................................................................................................................................... C1– C35 
Note to Contractors ................................................................................................................................. C1 
Project & Bidder Information ................................................................................................................ C2 
Bid Form No. 1 – Addendum ................................................................................................................ C3 
Bid Form No. 2 – Bid Form ................................................................................................................... C4 – C6 
Bid Form No. 3 – Non-Collusive Affidavit Form ............................................................................. C7 
Bid Form No. 4 – Bid Bond ................................................................................................................... C8 – C9 
MBE and Section 3 Certification Forms .............................................................................................. C10 
Bid Form No. 5 – MBE and Section 3 Participation ........................................................................ C11 – C12 
Bid Form No. 5A – MBE and Section 3 Subcontractor/Supplier Utilization Commitment ... C13 – C15 
Bid Form No. 5B – MBE and Section 3 Business Commitment Statement ................................ C16 
Bid Form No. 5C – MBE and Section 3 Business Outreach “Good Faith Efforts” ................. C17 – C19 
Documentation and Attachments of Good Faith Efforts ............................................................... C20 – C21 
Bid Form No. 5D – Section 3 Workforce Commitment Statement .............................................. C22 
Bid Form No. 5E – Section 3 Workforce Commitment Statement for Contractors ................. C23 – C24 
Section 3 Clause ........................................................................................................................................ C25 
Bid Form No. 6 – Bidder’s Qualifications ........................................................................................... C26 – C31 
Bid Form No. 7 – Previous Similar Project References .................................................................... C32 
Bid Form No. 8 – Financial Statement ................................................................................................. C33 
Bid Form No. 9 – Certification for Drug-Free Workplace .............................................................. C34 

End of Bidding Documents ......................................................................................................................... C35 
 
 
 
 
 
 
 
 



The Meadows Early Learning Center – Renovation TOC-2 

SECTION D – CONTRACT FORMS AND REQUIREMENTS 

Project Overall Tentative Schedule ........................................................................................ D1 
Sample Contract Form ............................................................................................................D2 – D4 
Directions for Preparation of Performance Bond .............................................................D5 
Performance-Payment Bond .................................................................................................Pages 1 – 2 
Submittals ..................................................................................................................................D6 

SECTION E – WAGE RATES & GENERAL CONDITIONS 

Residential Wage Rates ...........................................................................................................E1 – E2 
General Decision OH20220016 ...........................................................................................Pages 1 – 6 
HUD General Conditions ......................................................................................................Pages 1 – 19 

SECTION F – SPECIAL CONDITIONS 

Special Conditions ....................................................................................................................F1 – F11 
1.01 General...........................................................................................................................F1 
1.02 Project Site ....................................................................................................................F1 
1.03 State of Ohio Taxes .....................................................................................................F1 
1.04 Contract Time/Duration ...........................................................................................F1 
1.05 Delays and Extension of Time .................................................................................F1 – F2 
1.06 Liquidated Damages ....................................................................................................F2 
1.07 Documents Required of Successful Bidder ............................................................F2 – F3 
1.08 Specifications & Drawings .........................................................................................F3 
1.09 Communication ...........................................................................................................F3 
1.10 Submittals ......................................................................................................................F3 – F4 
1.11 Product Delivery, Storage and Protection ..............................................................F4 
1.12 Protection and Occupancy of Premises ..................................................................F4 
1.13 Damages ........................................................................................................................F4 
1.14 Clean Up ........................................................................................................................F4 
1.15 Construction Coordination ........................................................................................F5 
1.16 Schedule of Amounts for Contract Payments .......................................................F5 
2.01 Temporary Facilities ....................................................................................................F6 – F11 
3.01 Close Out Requirements ............................................................................................F11 

SECTION G – TECHNICAL SPECS 

** See project Architect Specifications. ** 

END OF TABLE OF CONTENTS 



NOTE TO ALL CONTRACTORS 

1. CMHA has revised and updated its Front-End Documents & Bid
Forms.

All contractors MUST read carefully and thoroughly, the revised
and updated documents.

Any questions or needed assistance must be directed/to:

Chris Belcastro, Asst. VP of Design & Construction
Phone: (614) 421-6077 • Fax: (614) 421-8012

If not available call:

Mike Wagner, VP of Design & Construction
Phone: (614) 421-6102 • Fax: (614) 421-8012

2. PRE-BID CONFERENCE

Bidders are asked to attend the pre-bid conference on Thursday,
April 14, 2022 @ 11:00 a.m.  A Bidder not attending the pre-bid 
conference might not be considered as the BEST Bidder in the 
evaluation process of their bid.  Furthermore, bidder agrees that 
any information revealed at the pre-bid conference shall be part 
of Bid Documents regardless of bidder attendance. 

3. Included with its Bid Package, bidders are to submit
documentation that establishes it has been licensed the by the
Authority having jurisdiction on the project, to provide necessary
construction services for this project.  Should such work require a
license, such license shall be in good order and maintained
continuously for at lease one year prior to the bid opening.

Failure to provide such documentation may cause this bid to be
NON-RESPONSIVE.



 
4. Responsive bids will be awarded to the lowest & best bid [i.e., the 

best bidder submitting the lowest bid]. 

5. Bid evaluation.  Bids will be evaluated by CMHA and project 
Architect/Engineer to recommend to CMHA Board of 
Commissioners the lowest & best bid for contract award.  Criteria 
for bid evaluation & selection (see Section B, Part III & IV, page B-
13 thru B-20). 

Main evaluation criteria: 
1) Lowest & Best Bid. 
2) Pre-Bid attendance. 
3) At least One Year License to perform similar work in 

Columbus, Ohio. 
4) Bid package completeness. 
5) Bidder’s construction experience (previous similar/ 

compatible projects). 
6) Reference’s recommendation. 
7) The financial condition of the bidder. 

 
6. Contract Award is contingent on Columbus Metropolitan Housing 

Authority Board of Commissioners approval. 
 

7. Contractors to hold all pricing for 60 days. 
 

8. Project Duration - The Base Bid of this project must be complete 
within Three Hundred Sixty-Five (365) calendar days of receipt of 
the Notice to Proceed. 

 
9. Certified Payroll Electronic Submission.  Each contractor and 

every lower-tier subcontractor and supplier may be required to 
submit certified payrolls and labor compliance documentation 
electronically at the discretion of and the manner specified by 
Columbus Metropolitan Housing Authority (CMHA).   

 
 
 



Electronic submittal will be a web-based system, accessed on the 
World Wide Web by a web browser.  Each contractor and 
subcontractor will be given a Log On identification and password 
to access CMHA’s reporting system.   

Use of the system may entail additional data entry of weekly 
payroll information including employee identification, labor 
classification, total hours worked, and hours worked on this 
project, wage and benefit rates paid, etc.  The contractor’s payroll 
and accounting software might be capable of generating a ‘comma 
delimited file’ that will interface with the software.   

This requirement will be ‘flowed down’ to every lower-tier 
subcontractor and vendor required to provide labor compliance 
documentation. 

For any wage not listed on Wage Determination attached to 
specifications during Bid Process, the bidder to assume $30 per 
hour. 

10. Builders Risk Insurance will be the financial responsibility of the
contractor.

11. The project will require Green Certification:

 EGC  LEED  NONE

11. This project will require a Project Cost Certification post
construction.

 YES  NO
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SECTION A 

INVITATION FOR BIDS 

The COLUMBUS METROPOLITAN HOUSING AUTHORITY (CMHA) will receive bids 
from general contractors for the following project: 

HARRIET’S HOPE – NEW BUILD 
1581 West Broad Street • Columbus, Ohio 43222 

SCOPE OF WORK: The scope of work consists of a new build, three-story, 52-unit multi-
family residential facility, complete with furnishings in both the dwelling units and the offices and 
community spaces. In addition to the building components, there will be site work, including 
onsite parking, landscaping, a playground, and a security fence with an automatic gate 
surrounding the site.   

Contractor MUST refer to the drawings and specifications per the bid package. 

BID OPENING 

Bids will be publicly opened on: 

DATE: Thursday, May 12, 2022 
TIME: 11:00 a.m. 
PLACE: Columbus Metropolitan Housing Authority 

Virtual Bid Opening (via Zoom) 
ATTN: Chris Belcastro, Asst. VP of Design & Construction 

At which time and place all bids will be publicly opened and read aloud.  All bids must be 
submitted in a clearly labeled sealed envelope, attention to Mr. Mike Wagner, VP of Design 
& Construction   Bids submitted after the date and time designated shall not be opened 
and will be considered Non-Responsive.  

Proposed forms of contract documents, including plans and specifications, are available at the 
addresses listed below. Subcontractors requiring drawings and specifications to be printed solely for 
their use may purchase such drawings and specifications at actual cost of reproduction, which cost 
is non-refundable. The responsibility for selecting the proper sheets for a given trade is that of the 
subcontractor. 

THIS PROJECT REQUIRES CONSIDERABLE FIELD INVESTIGATION. 
BIDDERS SHOULD BEGIN IMMEDIATELY. INTERESTED CONTRACTORS 
ARE ASKED TO ATTEND THE PRE-BID MEETING.  BIDDERS AGREE THAT 
ANY INFORMATION REVEALED OR DISCUSSED AT THE PRE-BID 
CONFERENCE SHALL BE PART OF THE BID DOCUMENTS REGARDLESS OF 
BIDDER ATTENDANCE. 
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A Pre-Bid Meeting and walkthrough are scheduled as follows: 

DATE: Thursday, April 14, 2022 
TIME: 11:00 a.m. 
PLACE: Columbus Metropolitan Housing Authority 

Virtual Pre-Bid Meeting (via Zoom)  

Plans and specifications are available at the following locations, starting Monday, April 4, 2022. 

DC Alpha Graphics (Printing Shop) 
1254 Courtland Avenue  
Columbus, Ohio 43201 
Office:  (614) 297-1200 
Fax: (614) 297-1300 
www.dcplanroom.com 

Columbus Minority Business Development Center 
1393 E. Broad Street 
2nd Floor 
Columbus, Ohio 43205 

Copies of bidding documents may be obtained from the above printing shop upon receipt 
deposited in the form of a company check or money order in the amount of $50.00, made payable 
to the Columbus Metropolitan Housing Authority (contractor should put the project name 
on the check for reference).  Documents will be forwarded shipping charges collect.  Deposit will 
be refunded upon return of documents to the printing shop, in good condition and with shipping 
charges prepaid, within 14 calendar days following the bid opening. 

Note: No deposits will be refunded after 14 calendar days. 

BID BOND 

A certified check or bank draft, payable to the Columbus Metropolitan Housing Authority, U.S. 
Government Bonds, or a satisfactory bid bond (contractor must use CMHA bid bond Form #4, 
included in this package) executed by the bidder and acceptable sureties in the amount equal to 
five percent (5%) of the bid, shall be submitted with each bid. 

PERFORMANCE & PAYMENT BOND 

The successful bidder will be required to furnish and pay for as Performance & Payment Bond: 

☑ A satisfactory 100% PERFORMANCE AND PAYMENT BOND OR BONDS.  All
bonds must be obtained from a surety firm that is listed in U.S. Treasury Circular
Number 570.  This is a mandatory requirement.

EQUAL EMPLOYMENT OPPORTUNITY 

Attention is called to the provisions for Equal Employment Opportunity.  The successful bidder 
who is awarded the contract must ensure that all employees and applicants for employment are not 
discriminated against because of their race, creed, color, sex, or national origin as required by 
Executive Order 11246, as amended. 

http://www.dcplanroom.com/
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MINORITY BUSINESS ENTERPRISE PARTICIPATION REQUIREMENTS 

CMHA projects have a minority business enterprise (MBE) participation goal of 20 
percent dictated by the requirements of Executive Order 11625 and 12432, as amended, and 24 
CFR 85.36(e). Contract award recipients are required to adhere to these requirements throughout 
the life of the project. These requirements apply to contractors, subcontractors and all 
contractors engaged on the project regardless of tier status.  

Bidders must demonstrate efforts to achieve the MBE participation goal by submitting the 
required bid documents found in Section C – Bidding Documents. Failure to submit the 
documents with the bid package may constitute a non-responsive bid.  

SECTION 3 REQUIREMENTS 

All contract award recipients are required to comply with Section 3 of the U.S. Department of 
Housing and Urban Development (HUD) Act of 1968, as amended, 12 U.S.C. 1701u. The 
purpose of Section 3 is to ensure that employment and other economic opportunities generated 
by certain HUD financial assistance shall, to the greatest extent feasible – and consistent with 
existing Federal, State and local laws and regulations – be directed to low- and very low-income 
persons, particularly those who are recipients of government assistance for housing, and to 
business concerns that provide economic opportunities to low- and very low-income persons. 

CMHA projects must comply with Section 3 implementing requirements found at 24 CFR Part 
75. The requirements state that best efforts must be made to provide contracting opportunities to
Section 3 businesses and employment and training opportunities generated by the project to
Section 3 workers. Contract award recipients must adhere to the requirements throughout the life
of the project. Section 3 requirements apply to contractors, subcontractors, and all contractors
engaged on the project regardless of tier status.

CMHA projects governed by the requirements of Section 3 have the following goals: 

 25 percent or more of the total number of labor hours worked by all workers are
worked by Section 3 workers

 5 percent or more of the total number of labor hours worked by all workers are worked
by Targeted Section 3 workers

Bidders must demonstrate efforts to comply the Section 3 requirements and goals by submitting 
the required bid documents found in Section C – Bidding Documents. Failure to submit the 
documents with the bid package may constitute a non-responsive bid. 

Monthly Reporting 

All contract award recipients will be required to submit monthly reports documenting 
performance toward meeting the MBE and Section 3 requirements. Reports, instruction details 
and due dates will be provided during the project’s pre-construction meeting. Failure to comply 
with the reporting requirements may result in a delay of contract draw payments. 

WAGE RATES 

The successful bidder and his/her subcontractors shall not pay less than the minimum salaries and 
wages as are set forth in the specifications for this project. 
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BID ACCEPTANCE & REJECTION 

CMHA reserves the right to accept or reject any or all bids, in whole or in part, and to accept or reject 
any or all alternates.  Contracts may be awarded to the “LOWEST AND BEST BIDDER” as 
determined in the discretion of CMHA. 

Deviations from the bid instructions may result in the rejection of the bid as non-responsive if the 
deviation was material in the view of CMHA.  Non-material deviations or minor irregularities that do not 
affect the bid amount or give the bidder a competitive advantage may be waived by CMHA or cured by 
the bidder, as determined by CMHA in its sole discretion.   

In determining the “BEST” bidder CMHA will consider a variety of factors, including but not 
limited to the following: 

1) The experience of the bidder in similar/compatible projects;
2) The financial condition of the bidder;
3) The conduct and performance of the bidder on previous projects;
4) The management skills of the bidder;
5) The ability of the bidder to execute the contract properly;
6) Contractor’s reference evaluation to contractor capabilities, management skills, quality of

work, and performance.
7) Failure to perform properly, including failure to complete on time contracts of a similar

nature.
8) Has neglected to timely pay bills or otherwise disregarded his/her obligations to

subcontractors, materialmen, or employees.
9) Evidence of “Good Faith Efforts” made to assist CMHA in meeting and achieving its MBE

participation goal on this project.

NOTE TO ALL CONTRACTORS 

Contract award is contingent on Columbus Metropolitan Housing Authority Board of 
Commissioners approval. 

BID WITHDRAWAL 

No bidder shall be allowed to withdraw its bid for a period of 60 DAYS, SUBSEQUENT TO 
THE OPENING OF BIDS, without the written consent of CMHA. 

COLUMBUS METROPOLITAN HOUSING AUTHORITY 
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PART I 
GENERAL 

Project Name Harriet’s Hope 

Scope of Work New Build 

Bid Opening Date Thursday, May 12, 2022 @ 11:00 a.m. – Virtual Bid Opening (via Zoom) 

Contractor’s Name  

1. OWNER 
 

A. The Owner is Columbus Metropolitan Housing Authority (CMHA), 880 E. 11th Avenue, 
Columbus, Ohio 43211. 

 
B. Bidder shall inspect all Plans and Specifications and become familiar with the project site (see 

the General Conditions for Construction Contracts, Section E, paragraph 7 “SITE 
INVESTIGATION AND CONDITIONS AFFECTING THE WORK”).   

   
 Each Bidder, by submitting a bid, represents that he/she has become familiar with site 

conditions and reviewed and fully understands the Contract Documents.  Bidders are 
cautioned to verify that they have reviewed all pages of the plans and specifications and 
Addenda.   

 
2. BID DOCUMENTS  
 

A. All bidders MUST submit Section C. — ALL BID DOCUMENTS IN THIS 
PACKAGE MUST BE USED AND SUBMITTED, COMPLETE, SIGNED & 
NOTARIZED AS NEEDED. 

 
B. The following bid documents (included in Section C) must be submitted: 
 

Form #1 Addendum Form 
Form #2 Form of Bid  
Form #3 Form of Non-Collusive Affidavit 
Form #4 Bid Bond (contractors MUST use attached form) 
Form #5, 5A, 5B, 5C, 5D, 5E Minority Business Enterprise (MBE) and Section 3 Participation 
Form #6 Bidder Qualification Form 
Form #7 Previous Similar Project References 
Form #8 Financial Statements 
Form #9 Certificate for Drug-Free Workplace 

  
3. INTERPRETATIONS 
 

No oral interpretation will be made to any bidder as to the meaning of the specifications and 
drawings.  Every request for an interpretation shall be made in writing to the project Architect or 
Engineer.  All inquiries MUST be received 5 days before the bid opening.  Any inquiries received 
later will not be considered.  Interpretations will be in the form of addenda, which will be on file in 
the office of the Columbus Metropolitan Housing Authority and the Architect at least three (3) 
days before bids are opened.  In addition, addenda will be distributed to all Plan Holders by DC 
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Alpha Graphics Columbus, but it shall be the bidder’s responsibility to make inquiry as to 
addenda issued.  All such addenda shall become a part of the contract and all bidders shall be 
bound by such addenda, whether or not received by the bidders. 

All bidders must acknowledge receiving the addenda by completing Bid Form #1 and attaching a 
copy of all addenda after Bid Form #1. 

4. UNIT PRICING

Unit pricing (if any) requested on the bid form, will be used for future additions and/or deletions
from the project documents.  Unit pricing shall remain constant throughout the duration of the
contract.

5. ALTERNATES

Alternates, if requested on the bid form, MUST be completed in order for the bid to be
considered.  If no change in the base bid is required, indicate “No Change” on the bid form for
that Alternate.  Failure to designate any Alternate as noted above may result in the bid being Non-
Responsive.

6. BID GUARANTEE

The bid MUST be accompanied by a bid guarantee, which shall not be less than FIVE
PERCENT (5%) OF THE AMOUNT OF THE BID, and at the option of the bidder may be
any of the following: 

A. A certified check
B. Bank draft
C. U.S. Government Bonds at par value
D. Bid bond secured by Surety Company

(Contractor must use the CMHA Bid Bond Form #4, included in this package)

Certified checks or bank drafts must be made payable to the order of CMHA.  The bid guarantee 
shall insure the execution of the contract and the furnishing of performance and payment bonds 
by the successful bidder all as required by the specifications.  The bid guarantee of unsuccessful 
bidders will be returned as soon as practicable after the bid award. 

7. NON-COLLUSIVE AFFIDAVIT

Each person submitting a bid for any portion of the work contemplated by the bidding documents
shall execute an affidavit, in the form provided by CMHA, to the effect that he/she has not
colluded with any other person, for or corporation in regard to any bid submitted.  Such affidavit
shall be included in the bid package.

8. EQUAL EMPLOYMENT OPPORTUNITY

A. Attention is called to the Equal Employment Opportunity provisions of the contract
(paragraph 39 of the General Conditions) and the requirements for affirmative action by the
contractor hereunder.

B. Your attention is called to CMHA’S Minority and Female Business Enterprise Policy
contained in this package.
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C. Certification of Non-Segregated Facilities must be submitted prior to the award of a federally
assisted construction contract exceeding $10,000, which is not exempt from the provisions of
the Equal Opportunity Clause.  Such a certification is printed on the bid form and is deemed
executed by submission of the bid.

D. The contractor must also provide for the forwarding of the following notice to prospective
subcontractors for supplies and construction contracts where the subcontracts exceed
$10,000 and are not exempt from the provisions of the Equal Opportunity Clause.

NOTICE TO PROSPECTIVE SUBCONTRACTOR OF REQUIREMENT FOR 
CERTIFICATIONS OF NON-SEGREGATED FACILITIES 

1. A certification of non-segregated facilities must be submitted prior to the
award of a subcontract exceeding $10,000, which is not exempt from the
provisions of the Equal Opportunity Clause.

2. Contractors receiving subcontract awards exceeding $10,000, which are not
exempt from the provisions of the Equal Opportunity Clause will be
required to provide for the forwarding of this notice to prospective
subcontractors for supplies and construction contracts where the
subcontractors exceed $10,000 and are not exempt from the provisions of
the Equal Opportunity Clause.

E. Certifications submitted by subcontractors shall be retained in the files of the prime
contractor or subcontractor receiving the certification.  Where the prime contractor or
subcontractor does business with a concern on a continuing basis, a single certification may
be submitted periodically, rather than with each transaction.

9. PRE-BID CONFERENCE

A pre-bid conference will be conducted by CMHA that will address the general requirements,
scope of work, bidding requirements, bidding forms, technical specifications and answer any
questions and concerns.  CMHA will also discuss the Minority Business (MBE) Policy Plan and
Section 3 compliance requirements as they are related to Executive Orders.  All bidders should
attend the pre-bid conference, and must sign and register their company name,
telephone/fax numbers, and email address in the Pre-Bid Sign-In Sheet.

10. TIME FOR RECEIVING BIDS

A. Bids received prior to the time of opening will be kept secure and unopened.  The officer
whose duty is to open them will decide when the specified time has arrived, and no bid
received thereafter will be considered.  No responsibility will attach to an officer for the
premature opening of a bid not properly addressed and identified.

11. OPENING OF BIDS

A. At the time and place fixed for the opening of bids, every bid received within the time fixed
for receiving bids will be opened and publicly read aloud, irrespective of any irregularities
therein.  Bidders and other persons properly interested may be present, in person or by
representative.
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B. CMHA will form a Bid Documents Evaluation Committee after the bid opening to review
all bidders’ submissions, qualifications, and all bid document forms listed above for
completeness and evaluation. CMHA reserves the right to accept or reject any or all bids, in
whole or in part, and to accept or reject any or all alternates.  Contracts may be awarded to the
“LOWEST AND BEST BIDDER” as determined in the discretion of CMHA.

Deviations from the bid instructions may result in the rejection of the bid as non-responsive if
the deviation was material in the view of CMHA.  Non-material deviations or minor
irregularities that do not affect the bid amount or give the bidder a competitive advantage may
be waived by CMHA or cured by the bidder, as determined by CMHA in its sole discretion.

In determining the “BEST” bidder CMHA may consider a variety of factors, including but
not limited to the following:

1) The experience of the bidder in similar/compatible projects.
2) The financial condition of the bidder.
3) The conduct and performance of the bidder on previous projects.
4) The management skills of the bidder.
5) The ability of the bidder to execute the contract properly.
6) Contractor’s reference evaluation to contractor capabilities, management skills, quality of

work, and performance.
7) Failure to perform properly, including failure to complete on time contracts of a similar

nature.
8) Has neglected to timely pay bills or otherwise disregarded his/her obligations to

subcontractors, materialmen, or employees.
9) Evidence of “Good Faith Efforts” made to assist CMHA in meeting and achieving its

MBE participation goal on this project.

C. Any questions regarding these provisions are to be directed to:

Chris Belcastro, Asst. VP of Design & Construction
Columbus Metropolitan Housing Authority
880 East Eleventh Avenue • Columbus, Ohio 43211-2771
Phone:  (614) 421-6077 • Fax: (614) 421-4516
Email:  cbelcastro@cmhanet.com

If not available, contact:

Mike Wagner, VP of Design & Construction
Columbus Metropolitan Housing Authority
880 East Eleventh Avenue • Columbus, Ohio 43211-2771
Phone:  (614) 421-6102 • Fax: (614) 421-4516
Email:  mwagner@cmhanet.com

12. WITHDRAWAL OF BIDS

Bids may be withdrawn on written request dispatched by the bidder in time for delivery in the
normal course of business prior to the time fixed for opening; provided that written
confirmation of any withdrawal over the signature of the bidder is placed in the mail and post-
marked prior to the time set for bid opening.  Negligence on the part of the bidder in preparing
his/her bid confers no right of withdrawal or modification or his/her bid after such bid has been
opened.

mailto:cbelcastro@cmhanet.com
mailto:mwagner@cmhanet.com
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13. EVALUATION OF BIDS 
  
 CMHA reserves the right to reject any or all bids if it believes that this rejection would be in its 

best interest of not awarding the contract.  CMHA also reserves the right to waive any irregularity 
or informality in the submitted bids.  It also reserves the right to accept any alternate, if any, before 
awarding the contract.  Refer to Part III “Bid Evaluation & Contract Award Requirements”. 

 
14. SERVICE OF PROTEST 

 
Definitions (as used in this provision) — “Interested Party” means a bidder whose direct economic 
interest would be affected by the award of the contract.  “Protest” means a written objection by 
an interested party to this solicitation.   
 
While CMHA may elect to meet with an interested party that has properly served Notice of its 
protest, CMHA is under no obligation to conduct such a meeting and has no obligation to provide 
any additional Notice before awarding the contract.   
 
Protests shall be served on the Contracting Officer by obtaining written and dated 
acknowledgement from: 

 
Charles D. Hillman, President/CEO 
Columbus Metropolitan Housing Authority 
880 East Eleventh Avenue • Columbus, Ohio 43211-2771 
Phone:  (614) 421-6400  

 
15. AWARD OF CONTRACT / REJECTION OF BIDS 

 
A. The contract will be awarded to the Lowest & Best Bidder, i.e., the BEST bidder 

submitting the LOWEST bid and complying with all conditions and requirements in this bid 
package, provided his/her bid is in the best interest of the Local Authority.  The bidder to 
whom the award is made will be notified at the earliest practicable date.  CMHA, however, 
reserves the right to reject any and all bids and to waive any informality in bids received 
whenever such rejection or waiver is in the interest of CMHA. 

 
B. CMHA is prohibited from making any awards to contractors or accepting as subcontractors 

any individuals or firms, which are on a list of contractors’ ineligible to receive awards from 
the United States, as furnished from time to time by HUD.  The current list of ineligible 
contractors is available for inspection by prospective bidders at www.epls.gov website. 

 
C. CMHA also reserves the right to reject the bid of any bidder who has previously failed to 

perform properly, or to complete on time contracts of a similar nature, who is not in a 
position to perform the contract, or who has habitually and without just cause neglected the 
payment of bills or otherwise disregarded his/her obligations to subcontractors, materialmen, 
or employees. 

 
D. The ability of a bidder to obtain a performance bond shall not be regarded as the sole test of 

such bidder’s competency or responsibility. 
 
E. CMHA reserves the right to award the contract to the bidder, if any, which CMHA 

determines in its discretion to be the lowest and best bidder.  In the event that the bid form 
includes add/deduct alternates, CMHA will determine the lowest bidder on the basis of the 
aggregate of the base bid and any alternates awarded at the time of initial contract award, 
together with the bid quotes for those add/deduct alternates which CMHA determines to 
include in the contract at the time of contract award.  Bidders should submit bid prices on all 

http://www.epls.gov/
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requested items, including all add/deduct alternates; however, a bid which does not contain a 
bid price for one or more add/deduct alternates will be considered non-responsive only if 
CMHA determines, at the time of contract award, to include in the contract award the 
add/deduct alternates for which no bid price is quoted by the bidder in the bid. 

F. CMHA shall consider the criteria provide in this bid package when making the contract
award.  THE OWNER IS NOT OBLIGATED TO ACCEPT THE LOWEST BID,
and specifically reserves the right to reject any or all bids, for any reason and whether within
the estimate or not, if CMHA believes that it would not be in the best interest to award a
contract to that bidder.

G. Refer to Part III and IV for Bid Evaluation & Contract Award Checklists.

H. NOTE TO ALL CONTRACTORS
Contract award is contingent on Columbus Metropolitan Housing Authority Board of
Commissioners approval.

16. PERFORMANCE AND PAYMENT BOND / EXECUTION OF CONTRACT

A. Having satisfied all conditions of award as set forth elsewhere in these documents, the
successful bidder shall, within fourteen (14) calendar days after the successfully bidders
receives a signed copy of his/her contract, furnish bond/s in a penal sum of at least
the full amount of the contract as awarded, in the form included in the specifications,
which secures the faithful performance of the contract, and for the payment of all persons,
firms or corporations to whom the materials, tools, equipment, or services, of any nature,
employed or used by him/her in performing the work.  Such bond(s) shall bear the same date
as or a date subsequent to that of the contract.

B. CMHA will accept a 100% Performance and Payment Bond that is prepared and submitted
with all necessary documentation, on the forms provided in this package.

C. On each such bond the rate of premium shall be stated, together with the total amount of
the premium charged.  The current power-of-attorney for the person who signs for any
surety company shall be attached to such bond.

D. The failure of the successful bidder to execute such contract and to supply the required bonds
within fourteen (14) calendar days after the prescribed forms are presented for signature, or
within such extended periods CMHA may grant based upon reason determined adequate by
CMHA, shall constitute a default, and CMHA may either award the contract to the next
responsible bidder or re-advertise for bids, and may charge against the bidder the difference
between the amount of the bid and the amount for which a contract for the work is
subsequently executed, irrespective or whether the amount thus due exceeds the amount of
the bid guaranty.  Furthermore, should the successful bidder default on its obligation to
execute the contract or supply the required bonds in the time frame provided, the bidder shall
forfeit its certified check, bank draft, or bid bond, not as a penalty but as liquidated damages.

17. PRE-CONSTRUCTION CONFERENCE

Either before or soon after the actual award of the contract (but in any event prior to the start of
construction), the contractor or his/her representative shall attend a Pre-Construction Conference
with representatives of CMHA, and the Architect.  The conference will serve to acquaint the
participants with the general plan of contract administration and requirements under which the
construction operation is to proceed, and will inform the contractor, in detail, of the obligations
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imposed on him/her and his/her subcontractors by the Executive Orders concerning Equal 
Employment Opportunity.  Labor provisions will also be covered. 

The date, time and place of the conference will be furnished to the contractor by CMHA. 

18. BY SUBMITTING THIS BID THE BIDDER ACKNOWLEDGES THE FOLLOWING:

A. Bidder has given Architect written notice of all conflicts, errors, ambiguities, or discrepancies
that Bidder has discovered in the Bidding Documents, and the written resolution thereof by
Architect is acceptable to Bidder.

B. The Bidding Documents are generally sufficient to indicate and convey understanding of all
terms and conditions for the performance of the work for which this bid is submitted.

C. Bidder agrees that the work will be substantially completed and completed and ready for final
payment in accordance with the General Conditions on or before the dates or within the
number of calendar days indicated in the Agreement.

D. Bidder accepts the provisions of the Agreement as to liquidated damages in the event of
failure to complete the work within the times specified above, which shall be stated in the
Agreement.

19. BID DOCUMENTS DEPOSIT REFUND

Bid Documents deposit will be refunded to the contractor/subcontractor that requested the
document by a company check or money order, upon return of the documents in good condition
to the same location where the documents were distributed, within 14 days following the bid
opening.

NO DEPOSIT WILL BE REFUNDED AFTER THE 14-DAY PERIOD 
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PART II 
MINORITY BUSINESS ENTERPRISE AND SECTION 3 

PARTICIPATION REQUIREMENTS 

Project Name Harriet’s Hope 

Scope of Work New Build 

Bid Opening Date Thursday, May 12, 2022 @ 11:00 a.m. – Virtual Bid Opening (via Zoom) 

Contractor’s Name 

MINORITY BUSINESS ENTERPRISE REQUIREMENTS 

CMHA projects have a minority business enterprise (MBE) participation goal of 20 percent 
dictated by the requirements of Executive Order 11625 and 12432, as amended, and 24 CFR 85.36(e). 
This means the goal is to have 20 percent of the awarded construction bid amount awarded to MBE 
firms (contractors and/or suppliers).  

Contract award recipients are required to adhere to these requirements throughout the life of the project. 
These requirements apply to contractors, subcontractors and all contractors engaged on the project 
regardless of tier status.  

Contractors must be certified as a minority business enterprise by a CMHA approved certifying agency 
to receive credit toward the MBE goal. To receive a list of certified MBE firms, please contact: 

Ohio Minority Supplier Development Council 
Chase Building  
100 E. Broad Street, Suite 2460  
Columbus, Ohio 43215  
Phone:  (614) 225-6959  
Website:  http://ohiomsdc.org/  

The City of Columbus, Office of Diversity, and Inclusion  
1111 East Broad Street, Suite 203 
Columbus, Ohio 43205  
Phone:  (614) 645-4764 
Fax:  (614) 645-6669 
Website:  https://www.columbus.gov/odi/supplier-diversity/Business-Certifications 

The Ohio Department of Administrative Services Equal Opportunity Division 
4200 Surface Road 
Columbus, Ohio 43228 
Phone: 614-466-8380 
Fax: 614-728-5628 
Website:  https://eodreporting.oit.ohio.gov/mbe-certification 
Email:  das-eod@das.ohio.gov 

http://ohiomsdc.org/
https://www.columbus.gov/odi/supplier-diversity/Business-Certifications/
https://eodreporting.oit.ohio.gov/mbe-certification
mailto:das-eod@das.ohio.gov
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SECTION 3 PARTICIPATION REQUIRMENTS 

All contract award recipients are required to comply with the requirements of Section 3 of the U.S. 
Department of Housing and Urban Development (HUD) Act of 1968, as amended, 12 U.S.C. 1701u. 
Contract award recipients are required to adhere to these requirements throughout the life of the project. 
These requirements apply to contractors, subcontractors, and all contractors engaged on the project 
regardless of tier status. 

The purpose of Section 3 is to ensure that employment and other economic opportunities generated by 
certain HUD financial assistance shall, to the greatest extent feasible – and consistent with existing 
Federal, State, and local laws and regulations – be directed to low- and very low-income persons, 
particularly those who are recipients of government assistance for housing, and to business concerns that 
provide economic opportunities to low- and very low-income persons. 

CMHA projects must comply with Section 3 implementing requirements found at 24 CFR Part 75. 
Contract award recipients must adhere to the requirements throughout the life of the project. Section 3 
requirements apply to contractors, subcontractors, and all contractors engaged on the project regardless 
of tier status.  

Contracting 

Section 3 requires that best efforts must be made to award contracts and subcontracts to business 
concerns (Section 3 businesses) that provide economic opportunities to Section 3 workers. Section 3 
businesses shall be extended preference in contracting, purchasing, and servicing activities in 
the following order of priority: 

1. Section 3 business concerns that provide economic opportunities for CMHA residents of
the public housing property for which the assistance is provided.

2. Section 3 business concerns that provide economic opportunities for other CMHA residents
or residents of Section 8-assisted housing managed by CMHA.

3. YouthBuild programs.
4. Section 3 business concerns that provide economic opportunities to Section 3 workers

residing in Columbus, OH or Franklin County, OH.

What is a Section 3 business? 

 A business concern meeting at least one of the following criteria, documented within the last six-
month period:

 Is at least 51 percent owned and controlled by low- or very low-income persons; or
 Over 75 percent of the labor hours performed for the business over the prior three-

month period are performed by Section 3 workers; or
 Is a business at least 51 percent owned and controlled by current public housing

residents or residents who currently live in Section 8-assisted housing

Contractors must be certified as a Section 3 business to meet the contracting requirements. To receive a 
list of Section 3 businesses or to be certified as a Section 3 business, please contact: 

Andrea Quinichett, Purchasing Manager  
Columbus Metropolitan Housing Authority  
880 East 11th Avenue | Columbus, Ohio 43211-2771 
Phone: (614) 421-4434 | Fax: (614) 421-6271 
Email:  aquinichett@cmhanet.com 
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If not available, contact: 
 
Margaret Welch, Construction Administrator  
Columbus Metropolitan Housing Authority 
880 East 11th Avenue | Columbus, Ohio 43211-2771  
Phone: (614) 421-6100 | Fax: (614) 421-4516 
Email:  mwelch@cmhanet.com 
 
Employment and Training  
 
Section 3 requires that best efforts must be made to provide employment and training opportunities 
generated by the project to Section 3 workers. Bidders are required to provide a list of employment and 
training opportunities anticipated for the project’s scope of work. Contract award recipients are required 
to communicate opportunities as they become available through the life of the project.  
 
CMHA projects governed by the requirements of Section 3 have the following goals: 
 
 25 percent or more of the total number of labor hours worked by all workers are worked by 

Section 3 workers. 
 

 5 percent or more of the total number of labor hours worked by all workers are worked by 
Targeted Section 3 workers. 

 
Bidders shall not fill new opportunities immediately before undertaking work to circumvent Section 3 
requirements. First consideration for employment or training opportunities shall be granted to 
Section 3 workers in the following order of priority: 
 

1. CMHA residents of the public housing property for which the public housing financial 
assistance is expended. 
 

2. Residents of other CMHA properties or residents of Section 8-assisted housing managed by 
the CMHA. 
 

3. Participants in a YouthBuild program.  
 

4. Low- and very low-income persons residing in Columbus, OH or Franklin County, OH. 
 
In all cases, a Section 3 worker must meet the minimum qualifications for any new opportunity. In no 
instance shall it be construed that preference is given to a Section 3 worker who does not meet the 
minimum qualifications. 
 
Who is a Section 3 worker?  
 
Any worker who currently fits or when hired within the past five years fit at least one of the following 
categories: 
 
 Income for the previous or annualized calendar year is below the income limit established by 

HUD. 
 Employed by a Section 3 business concern. 
 A YouthBuild participant. 
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Who is a Targeted Section 3 worker?  
 
A Targeted Section 3 worker is a Section 3 worker who is: 
 
 Employed by a Section 3 business concern; or  

 

 Currently fits or when hired fit at least one of the following categories, as documented within the 
past five years: 
 

o Resident of CMHA public housing or CMHA Section 8-assisted housing; or 
 

o Resident of other CMHA public housing properties or Section 8-assisted housing managed 
by CMHA; or  

 

o A YouthBuild participant 
 
All workers working on a Section 3 project will be asked to provide information that determines status as 
a Section 3 worker and a Targeted Section 3 Worker. The information obtained will be used to 
document compliance performance against the Section 3 goals. Contract award recipients may be 
required to report on the number of new hires for the project.  
 
All contract award recipients will be required to submit monthly reports documenting performance 
toward meeting the Section 3 goals. Reports, instruction details and due dates will be provided during the 
project’s pre-construction meeting. Failure to comply with the monthly reporting requirements may 
result in a delay of contract draw payments. 
 
Bidders must demonstrate efforts to comply the Section 3 requirements and goals by submitting the 
required bid documents found in Section C – Bidding Documents. Failure to submit the documents with 
the bid package may constitute a non-responsive bid. 
 
Section 3 Clause  
 
All contracts awarded for projects governed by Section 3 requirements must include the CMHA Section 
3 Clause (page C24) and be among all binding contracts signed by award recipients, contractors, 
subcontractors, and all contractors engaged on the project regardless of tier status.  
 
REQUIRED DOCUMENTS  
 
The General Contractor shall provide documentation that the MBE and Section 3 requirements are met, 
and Good Faith Efforts performed to engage MBE and Section 3 businesses (contractors and/or 
suppliers) by submitting the following: 
 

Bid Form No. 5:  Documents the participation percentage amounts committed in the bid 
response. 
 
Bid Form No. 5A:   Itemizes all minority business enterprises and Section 3 businesses committed 
and included in the bid response. MBE and Section 3 businesses listed must be certified. 
 
Bid Form No. 5B:  Communicates the business percentage amount committed in the bid response 
that fails to meet the goal and documents reasons why the goal was not achieved.  

 
Bid Form No. 5C:  Documents the results of Good Faith Efforts related to contacting businesses 
when business participation requirements have not been achieved. CMHA has the right to 
contact all businesses listed for verification. 
 
Good faith efforts that bidders may undertake to achieve business participation requirements are 
listed below (see also Page B-20, Good Faith Efforts Performed to Achieve Business 
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Participation Goals Checklist).  Documentation and proof of efforts taken should be provided 
with the bid package.  
 
Agency Outreach:  Bidders should conduct an outreach to certified minority business enterprises 
and Section 3 businesses (contractors and suppliers) and request quotes for different portions of 
the work. See CMHA list of approved certifying agencies. 
 
Advertisement:  Bidders could advertise for different portions of the project scope in the general 
circulation paper, trade associations and minority focused media concerning subcontracting and 
supplier opportunities. 
 
Placement and Recruiting Agencies:  Bidders could contact MBE placement and recruiting 
agencies for MBE outreach and participation. 

 
Other Good Faith Efforts:  Bidders could perform the following: 
- Request in writing a quote from minority business enterprises and Section 3 businesses for a 

defined and clear scope of work with adequate information on plans and specifications. 
 

- Meet with minority business enterprises and Section 3 businesses to discuss available work 
and answer any questions. 

 

- Negotiate in good faith quotes from interested minority business enterprises and Section 3 
businesses, not rejecting contractors as unqualified without sound reasons. 

 

- Where appropriate, breakout/adjust contract work items into economically feasible units to 
facilitate participation by minority business enterprises and Section 3 businesses 

 
Bid Form No. 5D:  Documents the project’s total estimates for new employment and training 
opportunities identified by all contractors. 
 
Bid Form No. 5E:  Communicates the individual contractor estimates for new employment and 
training opportunities. This form must be completed by each contractor (all contractors 
regardless of MBE or Section 3 business status) included in the bid response.  

 
Bidders are required to provide, within 14 calendar days from receiving an approved contract from 
CMHA, binding contracts with all minority business enterprise and Section 3 businesses on the project. 
Contracts shall show: 
 
 Contract Date 
 Project Name 
 Scope of Work  
 Total Contract Amount 
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PART III 
BID EVALUATION & CONTRACT AWARD REQUIREMENTS 

Project Name Harriet’s Hope 

Scope of Work New Build 

Bid Opening Date Thursday, May 12, 2022 @ 11:00 a.m. – Virtual Bid Opening (via Zoom) 

Contractor’s Name  

 

I. BID DOCUMENTS EVALUATION COMMITTEE 
 

CMHA will form a Bid Documents Evaluation Committee after the Bid Opening to review: 
 
1) Bid document forms completeness. 
2) Bid requirements as listed in this package. 
3) Bidder’s qualifications. 
 
The committee will evaluate each bid as per the Checklists attached in Part IV, Page B-17 to B-20, 
of this package and will recommend to the CMHA Board of Commissioners the Lowest & Best 
bid for contract award. 
 

Note 
1) Contract will be awarded to the LOWEST & BEST BIDDER, i.e., the Best bidder 

submitting the LOWEST bid. 

 
II. CONTRACT AWARD REQUIREMENTS (SUMMARY) 
 

A. Lowest Bid  
 

B. Best Bid 
 

 Definitions: 
 

A. Lowest bid: The lowest bid amount of all bids submitted, including the 
base bid and all alternates (if any) as selected by the Owner. 

B. Best bid: Bid document forms completeness, bidder completed similar, 
compatible projects, and bidder references are satisfactory. 

 
III. DETERMINATION OF THE BEST BIDDER 

 1) Bid Package Requirements 

  Contractor’s bid package submitted must be: 
a. Sealed in an envelope. 
b. Envelope MUST be clearly labeled with the words:  

  BID DOCUMENTS ENCLOSED”: 
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Bid package envelope must have the following information: 
 

1) Project Name 
2) Bidder’s Name 
3) Scope of Work 
4) Date & Time of Bid Opening 

 
See following sample: 

 

BID DOCUMENTS ENCLOSED 

Project Name: _______________________________________________________ 

Bidder’s Name: _______________________________________________________ 

Scope of Work: 
_______________________________________________________ 

_______________________________________________________ 

Bid Opening Information: Date: ____/____/___  Time: _________ a.m. 
p.m. 

 
c. Contractor’s Bid Package submitted must contain all eleven (11) bid forms: 

 
1) All bids must be submitted on the forms provided by CMHA in this package. 

2) All forms must be fully complete, signed and notarized as needed. 

3) Bid forms must be put in order, stapled, bound, or in a 3-ring binder. 
 
 Note: 
 CMHA is not responsible for missing pages or bid forms. 
 

 2. Number of Copies Submitted 
 

All bidders must submit two copies of their bid package, one original and one copy.  Please 
identify the original document with the word “ORIGINAL”. 

 
 3. Attending the Pre-Bid Conference 
 

Bidders are recommended and encouraged to attend the Pre-Bid meeting and complete the 
pre-bid sign-in sheet at the pre-bid meeting and provide the following information:  name of 
attendee, company name, telephone #, fax #, and email address. 
 

 4. Proof of Being Licensed 
 
  Contractor must provide and submit in the bid package, copies of proof of being licensed to 

work in Columbus, Ohio for similar work for at least a year prior to the bid opening. 
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 5. Bidder’s Construction Experience 
 

CMHA will contact all contractor references listed for Previous Similar/Compatible 
Experience verification. 

 
a. Contractor’s references listed on Bid Form #7A must be: 

1) Current 
2) Reachable 
3) Familiar with the contractor and the projects listed. 

If references cannot be reached, or do not respond back in a timely manor (within 3 
working days from message left), or unaware of the contractor’s listed project, 
contractor bid may be considered NON-RESPONSIVE. 

 
 6. References Recommendation 

 
 Contractors without similar/comparable previous project and without good standing 

acknowledged by their references may be considered Non-Responsive. 
 
 7. Financial Status 
 

 Contractor must be financially capable of completing the project. 
 

The bidders shall furnish the following financial data in order to comply with Item 1.07.B of 
the Special Conditions: The most recent financial statement, audited if available, including 
contractors latest balance sheet and income statement including but not limited to: 

 
a. Current Assets (e.g., cash, joint venture accounts, accounts receivable, notes receivable, 

accrued income, deposits, materials inventory, and prepaid expenses) 

b. Net Fixed Assets 

c. Other Assets 

d. Current Liabilities (e.g., accounts payable, notes payable, accrued expenses, provisions 
for income taxes, advances, accrued salaries, and accrued payroll taxes) 

e. Other Liabilities (e.g., capital, capital stock, authorized and outstanding shares par values, 
earned surplus, and retained earnings) 

f. Name of firm preparing financial statement and date thereof. 
 

NOTE TO ALL CONTRACTORS 
 
Contract award is contingent on Columbus Metropolitan Housing Authority Board of 
Commissioners approval. 
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PART IV 
EVALUATION & SCORING POINTS SUMMARY AND CHECKLIST 

FOR BID EVALUATION FORM FOR CONTRACT AWARD 

Project Name Harriet’s Hope 

Scope of Work New Build 

Bid Opening Date Thursday, May 12, 2022 @ 11:00 a.m. – Virtual Bid Opening (via Zoom) 

Contractor’s Name  

 
A. 1. Pre-Bid Conference Attendance    
 2. Contractor licensed to work in Columbus  
 

Contractor attended Pre-Bid meeting and provided all required 
information. Y / N 

Contractor provided proof for being licensed for One-Year previous 
to this bid to work in Columbus, Ohio. Y / N 
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PART IV 
EVALUATION & SCORING POINTS SUMMARY AND CHECKLIST 

FOR BID EVALUATION FORM FOR CONTRACT AWARD 

Project Name Harriet’s Hope 

Scope of Work New Build 

Bid Opening Date Thursday, May 12, 2022 @ 11:00 a.m. – Virtual Bid Opening (via Zoom) 

Contractor’s Name  

 
B. Bid Documents Evaluation 
 

1) Bid forms in bid package: • 11 bid forms ❑ 

2) Bid forms used: • All CMHA bid forms ❑ 
3) Bid forms completeness: • All forms are filled & complete ❑ 

• All forms are signed ❑ 
• Forms are Notarized as needed ❑ 

4) Bid forms in bid package: • Forms are in order ❑ 
• Packages stapled/bound/in 3-ring binder ❑ 

5) Number of copies submitted: • 1 Original & 1 Copy ❑ 

6) Bid package: • Sealed in an envelop ❑ 

7) Bid package envelop labeled: • Marked “Bid Documents Enclosed”  ❑ 
• Project name included ❑ 
• Contractor’s name included ❑ 
• Scope of Work included ❑ 
• Bid Opening date included ❑ 
• Bid Opening time included ❑ 

8) Bid package time stamped: • At CMHA front desk ❑ 
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PART IV 
EVALUATION & SCORING POINTS SUMMARY AND CHECKLIST 

FOR BID EVALUATION FORM FOR CONTRACT AWARD 

Project Name Harriet’s Hope 

Scope of Work New Build 

Bid Opening Date Thursday, May 12, 2022 @ 11:00 a.m. – Virtual Bid Opening (via Zoom) 

Contractor’s Name  

 
C. Contractor Similar/Compatible Previous Experience 

 
  Check 
1. At least 3 references of 4 are contacted. ❑ 
2. At least 3 references contacted are familiar with the contractor and project 

listed. ❑ 
3. References indicated that project listed is similar and compatible to project in 

bid. ❑ 
4. References indicated that the contractor’s quality of work is acceptable and 

work in place was completed in accordance with drawing’s specifications and 
applicable codes. 

❑ 

5. References indicated that contractor completed project on time and within 
budget except for unforeseen change orders. ❑ 

6. References rated contractor as good with 7 out of 10 rate. ❑ 
7. References indicated that contractor field administration, management, and 

subcontractors are handled properly. ❑ 
8. References indicated that they would hire and work with contractor in future 

project. ❑ 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



 

Harriet’s Hope – New Build B-19 

PART IV 
EVALUATION & SCORING POINTS SUMMARY AND CHECKLIST 

FOR BID EVALUATION FORM FOR CONTRACT AWARD 

Project Name Harriet’s Hope 

Scope of Work New Build 

Bid Opening Date Thursday, May 12, 2022 @ 11:00 a.m. – Virtual Bid Opening (via Zoom) 

Contractor’s Name  

 
D. Contractor Contacted Reference Log Sheet 
 
Reference Information 

–  Owner Name:  
–  Project Name:  
–  Location:  
–  Scope of Work:  
–  Contract Amount:  
–  Starting Date:  
–  Completion Date:  
–  Contact Person:  
–  Tel. #:  

–  Date Reference Contacted: _______________________________ Time:_______   
a.m. 
p.m. 

 
•  Reference: Reached:      ❑ Voicemail:      ❑ 

   Other: _____________________________________________ 
 

•  Reference: Called back on: ___/___/___ Time:_______   
a.m. 
p.m. 

  
 

Did not call back within 3 working days: ❑ 

Criteria discussed with reference Comments 

a) Reference familiar with contractor & project.  

b) Project listed similar/compatible.  

c) Contractor’s quality, work in place & code.  

d) Contractor completed project on time & within budget.  

e) Reference rate for contractor out of 10.  

f) Contractor, field administration, management, and subs.  

g) Reference would hire contractor in future.  
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PART IV 
EVALUATION & SCORING POINTS SUMMARY AND CHECKLIST 

FOR BID EVALUATION FORM FOR CONTRACT AWARD 

Project Name Harriet’s Hope 

Scope of Work New Build 

Bid Opening Date Thursday, May 12, 2022 @ 11:00 a.m. – Virtual Bid Opening (via Zoom) 

Contractor’s Name  

 
E. Good Faith Efforts Performed to Achieve Business Participation Goals 

☐ Bidder made efforts to contact minority business enterprises and Section 3 businesses as 
documented in Bid Form No. 5C. All contractors and/or suppliers listed are certified by 
one of the CMHA approved certifying agencies. 

 
☐ Bidder contacted certifying agencies and conducted outreach to minority business 

enterprises and Section 3 businesses. Documentation attached. 
 
☐ Bidder advertised for minority business enterprises and Section 3 businesses in general 

circulation paper, trade associations and minority focused media concerning 
subcontracting and supplier opportunities. Ads attached. 

 
☐ Bidder contacted and/or used MBE placement and recruiting agencies. Documentation 

attached. 
 
☐ Bidder requested in writing a quote from minority business enterprises and Section 3 

businesses for a defined and clear scope of work with adequate information on plans and 
specifications. 

 
☐ Bidder met with minority business enterprises and Section 3 businesses to discuss 

available work and answer any questions. Documentation attached. 
 
☐ Bidder negotiated in good faith quotes from interested minority business enterprises and 

Section 3 businesses, not rejecting contractors as unqualified without sound reasons. 
 

☐ Bidder adjusted contract work items into economically feasible units.  Descriptions and 
breakout/adjustment documentation attached. 

 
   



 
 
 

COLUMBUS METROPOLITAN HOUSING AUTHORITY 
 

Contract Specifications for 
 

HARRIET’S HOPE – NEW BUILD 
1581 West Broad Street 
Columbus, Ohio 43222 
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 Bidding Forms  ..............................................................................................................................C1 – C35 

Note to Contractors.....................................................................................................................C1 
Project & Bidder Information ....................................................................................................C2 
Bid Form No. 1 – Addendum .....................................................................................................C3 
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Bid Form No. 5A – MBE and Section 3 Subcontractor/Supplier Utilization Commitment ...C13 – C15 
Bid Form No. 5B – MBE and Section 3 Business Commitment Statement ............................C16 
Bid Form No. 5C – MBE and Section 3 Business Outreach “Good Faith Efforts” ................C17 – C19 
Documentation and Attachments of Good Faith Efforts ..........................................................C20 – C21 
Bid Form No. 5D – Section 3 Workforce Commitment Statement ..........................................C22 
Bid Form No. 5E – Section 3 Workforce Commitment Statement for Contractors .................C23 – C24 
Section 3 Clause ..........................................................................................................................C25 
Bid Form No. 6 – Bidder’s Qualifications .................................................................................C26 – C31 
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Bid Form No. 8 – Financial Statement / Contractor Forms .....................................................C33 
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End of Bidding Documents......................................................................................................C35 

YOUR BID MUST INCLUDE PAGE C1 THROUGH C-35 
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SECTION C — BIDDING DOCUMENTS 
 

 
 

HARRIET’S HOPE 
— NEW BUILD — 

 
BID DATE & TIME 

Thursday, May 12, 2022 @ 11:00 A.M. 
 

NOTE TO CONTRACTORS 
 
 

1) PLEASE READ THOROUGHLY. 

2) BID FORMS 1 THRU 9 MUST BE SUBMITTED IN YOUR 
BID PACKAGE. 

3) CONTRACTOR MUST USE CMHA BID FORMS 
INCLUDED IN THIS PACKAGE. 

4) ALL FORMS MUST BE COMPLETELY FILLED, 
SIGNED/NOTARIZED AS NEEDED. 

5) PLEASE SUBMIT 1 ORIGINAL AND 1 COPY. 

6) ALL PAGES MUST BE PUT IN ORDER. 

7) ALL PAGES MUST BE STAPLED OR BOUND OR PUT IN 
A 3-RING BINDER. 

 
 
 

• Contract will be awarded to the BEST bidder submitting the 
LOWEST bid. 

• Please refer to Section B, Part III, Page B-14, and Checklists Section 
B, Part IV, A, B, C & D, Page B-17 to B-21. 

• NOTE TO ALL CONTRACTORS 
Contract award is contingent on Columbus Metropolitan 
Housing Authority Board of Commissioners approval. 
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SECTION C — BIDDING DOCUMENTS 
 

 

  PROJECT & BIDDER INFORMATION  
 

ALL CONTRACTORS MUST COMPLETE AS NOTED 
 

PROJECT INFORMATION 
 

Project Name:    
 

Project Address:    
 
 
 

Project Scope of Work:    
 
 
 
 

Bid Date & Time:    
 
 

Bid Location:    
 
 

 
BIDDER INFORMATION    

Company Name:    

Address:    

 
Authorized Representative’s Name: 

 
   

 
Tel. #:   Fax #:   

Email:   

Company is (check all that apply) 
 
 
 
 

 

❑ MBE ❑ Section 3 ❑ FBE 
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SECTION C – BIDDING DOCUMENTS 

  BID FORM No. 1 – Addendum  

Project Name Harrier’s Hope 

Scope of Work New Build 

Bid Date & Time Thursday, May 12, 2022 @ 11:00 a.m. – Virtual Bid Opening (via Zoom) 

Company Name  

 
 
 

• All contractors must record and acknowledge receipt of all Addenda issued for this project. 

• Insert copy of all Addenda after this page. 
 
 

ADDENDUM TITLE DATE OF 
ADDENDUM 

NUMBER OF 
PAGES 

1.          

2.           

3.           

4.           

5.           

6.           

7.           

8.           

9.           

10.          
 
 
 

Authorized Representative’s Signature Date 

Print/Type — Authorized Representative Name Print/Type — Authorized Representative’s Title 
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SECTION C – BIDDING DOCUMENTS 

  BID FORM No. 2 – Bid Form  

Project Name Harrier’s Hope 

Scope of Work New Build 

Bid Date & Time Thursday, May 12, 2022 @ 11:00 a.m. – Virtual Bid Opening (via Zoom) 

Company Name  

1. The undersigned, having familiarized themselves with the local conditions affecting the cost of 
the work, and with the Plans and Specifications (including Invitation for Bids, Instructions to 
Bidders, this Bid Form, the form of Bid Bond, the form of Non-Collusive Affidavit, the form 
of Contract, and the form of Payment and Performance Bond or Bonds, the General 
Conditions, the Special Conditions, the General Scope of Work, the Technical Specifications 
and the Drawings) and Addenda, if any thereto as prepared by the Columbus Metropolitan 
Housing Authority and on file in the office of the same, hereby proposes to furnish all material, 
equipment, and perform all labor and services required to construct and complete the work. 

A. CONTRACTOR BASE BID: Bidder will complete the Work in accordance with the 
Contract Documents for the following price(s): 

Total Material, for the sum ________....... Dollars…………… ($____________) 

Total Labor, for the sum ________....... Dollars…………… ($____________) 

Emergency Responder Radio System. See 
Specification 28 50 00 ________....... Dollars…………… ($       $60,000.00) 

Graphics and Signage. See Specification 10 
14 10 and 10 14 19. Work includes other 
developed consultant items to be 
determined ________....... Dollars…………… ($       $75,000.00) 

Removed Foundations, Removed Soil and 
Engineered Fill. See Specification 01 22 00 
Unit Prices.  All quantities to fully 
documented and submitted ________....... Dollars…………… ($       $50,000.00) 

TOTAL BASE BID AMOUNT ______________________________________ 
(use words) 

($____________) 
(figures) 

 
B. UNIT PRICES  

UNIT PRICE A:  Existing Foundation Removal. 
1. Description: Unit price is for complete existing foundation removal. Comply with 

specification 02 41 13 Site Demolition and Division 31. 
2. Unit Cost: Include material and labor. 
3. Unit of Measure: Cubic foot. 
4. Quantity of Work:  Complete removal, quantity unknown. See Allowance 01 21 13. 

UNIT PRICE Cost per Cubic Ft. ___________________________________ 
(use words) 

($_______________) 
(figures) 
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UNIT PRICE B:  Existing Soil Removal. 
1. Description: Unit price is for soil removal from related foundation removal work and 

unsuitable soils as determined by soils report. Comply with specification 02 41 13 Site 
Demolition, Division 31, and 00 31 32 Geotechnical Investigations Report. Base bid is for 
known soil quantities indicated including pavements. 

2. Unit Cost: Include material and labor. 
3. Unit of Measure: Cubic foot. 
4. Quantity of Work:  Complete removal, quantity unknown. See Allowance 01 21 13. 

UNIT PRICE Cost per Cubic Ft. ___________________________________ 
(use words) 

($_______________) 
(figures) 

 

UNIT PRICE C:  Engineered Fill. 
1. Description: Unit price is for all new fill required from foundation and soil removal from 

items A and B above. Base bid is for known quantities indicated. Comply with 00 31 32 
Geotechnical Investigations Report. 

2. Unit Cost: Include material and labor. 
3. Unit of Measure: Cubic foot. 
4. Quantity of Work:  Complete removal, quantity unknown. See Allowance 01 21 13. 

UNIT PRICE Cost per Cubic Ft. ___________________________________ 
(use words) 

($_______________) 
(figures) 

C. ALTERNATES  

ALTERNATE NO. 1:  Mill and overlay existing access road as shown on Civil drawings. 

LUMP SUM ALT. PRICE: 
 

_________________________________________ 
(use words) 

 

($___________) 
(figures) 

 
 

ALTERNATE NO. 2:  Alternate face brick. See Section 04 00 00. 

LUMP SUM ALT. PRICE: 
 

_________________________________________ 
(use words) 

 

($___________) 
(figures) 

 
 

2. In submitting the bid, the bidder understands that the Columbus Metropolitan Housing 
Authority reserves the right to reject any and all bids. If written notice of the acceptance of this 
bid is mailed or delivered to the undersigned within sixty 60 days after the opening of this bid 
or at any time thereafter before this bid is withdrawn, the undersigned agrees to execute and 
deliver a contract in the prescribed form and furnish the required bond within ten (10) days 
after the contract is presented to him/her signed and approved by the Contracting Officer. 

3. A bid bond is submitted with this bid in accordance with the specification requirements in the 
sum of  DOLLARS ($  ) 

AMOUNT OF BID BOND IN US DOLLARS 
The undersigned also agrees to execute and deliver the required Performance and Payment 
Bond within 10 days after an approved and executed contract by Columbus Metropolitan 
Housing Authority is mailed to him/her. 

4. Attached hereto is an affidavit in proof that the undersigned has not entered into any collusion 
with any person in respect to his proposal or any other proposal or the submitting of proposals 
for the contract for which this proposal is submitted. 
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5. In reference to the Equal Opportunity and Non-Segregated Facilities present in Section B— 
paragraph 8 the undersigned represents that he/she     

HAS / HAS NOT 
participated in a previous contract or subcontract subject to the Equal Opportunity Clause 
prescribed by Executive Orders 10925, 11114, or 11246 or the Secretary of Labor; that he/she 
   filled all required compliance reports; and that 

HAS / HAS NOT 
representations indicating submission of required compliance reports, signed by proposed 
subcontractors, will be obtained prior to subcontract awards. (The above representation need 
not be submitted in connection with contracts or subcontracts, which are exempt from the 
clause.) 

 
 
 
 

Authorized Representative’s Signature Date 

Print/Type — Authorized Representative Name Print/Type — Authorized Representative’s Title 

 

Subscribed and sworn to before me this  day of  , 20   
 
 

NOTARY SIGNATURE AND SEAL 
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SECTION C – BIDDING DOCUMENTS 

  BID FORM No. 3 – Non-Collusive Affidavit Form  

Project Name Harrier’s Hope 

Scope of Work New Build 

Bid Date & Time Thursday, May 12, 2022 @ 11:00 a.m. – Virtual Bid Opening (via Zoom) 

Company Name  

 
 

  DATE:___________________ 
 
 

STATE OF:    

COUNTY OF:   
}ss. 

 

   , being first duly sworn, deposes and says 
Name 

 
That s/he is    the party making certain 
proposal, quote or bid, that such proposal, quote or bid is genuine and not collusive or sham; that 
said bidder has not colluded, conspired, connived or agreed, directly or indirectly, with any bidder or 
person, to putting in a sham quote or bid or to refrain from quoting   or bidding, and has not in any 
manner, directly or indirectly, sought by agreement or collusion, or communication or conference, 
with any person, to fix the quote or bid price or affiant or any other bidder, or to fix any overhead, 
profit or cost element of said quote or bid price, or of that of any other bidder, or to secure 
advantage against the COLUMBUS METROPOLITAN HOUSING AUTHORITY or any 
person interested in the proposed contract; and that all statements in said proposal, quote or bid are 
true. 

 
 

Authorized Representative’s Signature Date 

Print/Type — Authorized Representative Name Print/Type — Authorized Representative’s Title 

 
 
 
 

Subscribed and sworn to before me this  day of  , 20   
 
 

NOTARY SIGNATURE AND SEAL 
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SECTION C – BIDDING DOCUMENTS 

  BID FORM No. 4 – Bid Bond  

Project Name Harrier’s Hope 

Scope of Work New Build 

Bid Date & Time Thursday, May 12, 2022 @ 11:00 a.m. – Virtual Bid Opening (via Zoom) 

Company Name  
 

• 5% OF THE BID AMOUNT MUST BE SUBMITTED BY ALL BIDDERS 
• CONTRACTOR MUST USE THIS FORM 
• BID BOND AMOUNT MUST BE SPELLED OUT 

 

KNOW  ALL   MEN   BY   THESE   PRESENTS,   that   we   the   undersigned  

   as Principal, and 
NAME OF PRINCIPAL 

 
NAME OF SURETY / ADDRESS OF SURETY — STREET / CITY / STATE / ZIP 

as SURETY are held and firmly bound unto COLUMBUS METROPOLITAN HOUSING 
AUTHORITY, hereinafter called the " Local Authority” in the penal 

sum of  $_______________  (  DOLLARS) 
5% OF TOTAL BID 

lawful money of the United States, for payment of which sum well and truly to be 
made, we bind ourselves our heirs, executors, administrators’ successors and assigns 
jointly and severally,  firmly by these presents. 

 
THE CONDITION OF THE OBLIGATION IS SUCH, that whereas the 
Principal has submitted the accompanying bid, dated,            

for    
PROJECT NAME AND ADDRESS 

 
NOW, THEREFORE, if the Principal shall not withdraw said  bid  within  the 
period specified therein after the opening of the same, or, if no period specified, 
within sixty 60 days after the said opening, and shall within the period specified 
therefore, or, if no period be specified within ten 10 days  after the prescribed 
forms are presented to him for signature, enter into a written contract  with  the  Local 
Authority in accordance with the bid accepted, and give bond with good and sufficient 
surety or sureties, as may be required, for the faithful performance and proper 
fulfillment of such contract; or in the event of the withdrawal of said b id within the 
period specified, or the failure to enter into such contract an d give such bond within 
the time specified, then the Principal shall forfeit this bid bond as liquidated damages, 
and shall pay the Local Authority the difference between the amount specified in the 
said bid and  the  amount  for  which the  Local Authority may procure the required 
work or supplies or both, if the latter amount be in excess of the former, then the above 
obligations shall be void and of no effect, otherwise to remain in full force and virtue.
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IN WITNESS WHEREOF, the above-bounden parties have executed this instrument 
under their several seals this    day of     the name and corporate 
seal of each corporate party being hereto affixed, and these presents duly signed by its undersigned 
representative pursuant to authority of its governing body. 

IN PRESENCE OF: 
 

ATTEST CORPORATE PRINCIPAL/SEAL – PRINT AND SIGN 

SIGNATURE   
 

NAME   

ATTEST BUSINESS ADDRESS — STREET / CITY / STATE / ZIP 

 

ATTEST SURETY /SEAL—PRINT AND SIGN 

SIGNATURE   
 

NAME   

ATTEST BUSINESS ADDRESS — STREET / CITY / STATE / ZIP 

SURETY PHONE No. SURETY FAX No. 

POWER- OF- ATTORNEY FOR PERSON SIGNING FOR 
SURETY COMPANY MUST BE ATTACHED TO BOND 

CERTIFICATE AS TO CORPORATE SURETY 
 
 

I,   , certify that I am the     of 
the corporation named as surety in the within bond; that      who signed 
the bond on behalf of the surety was the      of said corporation; that I 
know his/her signature, and his/her signature thereto is genuine; and that said bond was duly 
signed, sealed, and attested to for and on behalf of said corporation by authority of its governing 
body. 

(CORPORATE SEAL) 
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MBE AND SECTION 3 
CERTIFICATION FORMS 
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SECTION C – BIDDING DOCUMENTS 

  BID FORM No. 5 – MBE and Section 3 Participation  

Project Name Harrier’s Hope 

Scope of Work New Build 

Bid Date & Time Thursday, May 12, 2022 @ 11:00 a.m. – Virtual Bid Opening (via Zoom) 

Company Name  
 

All bidders shall set forth information requested on Forms No. 5, 5A, 5B, 5C, 5D and 5E specifically 
itemizing: 
 

 all minority and female business enterprises and Section 3 businesses committed to work on the 
project. 

 a description of services or supplies for each minority and female business enterprise and 
Section 3 business. 

 the total dollar value of the contract intended. 
 estimates for new employment and training opportunities. 

 

The above-named company recognizes and commits to the following CMHA requirements: 
 

 20 percent of the total dollar amount of the contract awarded to minority business enterprises. 
 best efforts made to award contracts and subcontracts to Section 3 businesses. 
 best efforts made to provide employment and training opportunities generated by the project 

to Section 3 workers. 
 25 percent or more of the total number of labor hours worked by all workers are worked by 

Section 3 workers. 
 5 percent or more of the total number of labor hours worked by all workers are worked by 

Targeted Section 3 workers. 
 

The above-named company certifies and commits to the following: 
 

Total Base Bid Amount Entered on Bid Form No. 2 $   
 

Total Contract Value of Committed MBEs  $  
 

MBE Participation Percentage                                                         % 
 

Total Contract Value of Committed Section 3 Businesses  $  
 

Section 3 Business Participation Percentage                                                         % 
 

Total Estimated New Employment and Training Opportunities 
 Entered on Bid Form No. 5D  

 

 

Total Number of Section 3 Workers Committed to Hire    
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BID FORM No. 5 – MBE and Section 3 Business Participation cont’d 
 

If no minority business enterprises and/or Section 3 businesses are included in this bid package, state “no 
participation” on this form. Complete Bid Form No. 5B explaining why minority business enterprises 
and/or Section 3 businesses (contractors and suppliers) are not being engaged. 

If the percentages of the total contract values of committed minority business enterprises and/or Section 3 
businesses reported on this form are less than the required CMHA goals, complete Bid Form No. 5B and 5C 
indicating why greater participation is not possible or feasible. 

Bidders must show Good Faith Efforts demonstrating outreach to minority business enterprises and Section 
3 businesses (contractors and suppliers) on Bid Form No. 5C and as indicated in the Good Faith Efforts 
detailed in the bid package requirements. 

Bidders should include information about the participation of female business enterprises although these 
businesses are not considered in the CMHA numerical participation goal. 

Bidders must ensure that all minority business enterprises and Section 3 businesses (contractors and 
suppliers) engaged on this project are certified by one of the CMHA approved certifying agencies. Bidders 
shall submit proof of certification. A business included in this bid package that is not certified will result in 
the CMHA not considering the business as part of the total minority business enterprise or Section 3 
business participation requirements. 

Bidders must document the total estimate of new employment and/or training opportunities identified by all 
contractors (all contractors regardless of MBE or Section 3 status) included in the bid response on 
Bid Form No. 5D. 

Bidders must have all contractors (all contractors regardless of MBE or Section 3 status) included in 
the bid response complete Bid Form No. 5E communicating estimates for new employment and/or 
training opportunities arising as a result of the project’s scope of work. 

The undersigned will: 

 enter into a legal agreement with the minority business enterprises and/or Section 3 businesses 
(contractors and suppliers) included in the bid package conditioned upon execution of a contract 
with CMHA. 

 demonstrate binding commitments with the minority business enterprises and/or Section 3 
businesses (contractors and suppliers) included in the bid package within fourteen (14) working days 
after receiving an approved contract from CMHA. 

 ensure and provide proof of certification of the minority business enterprises and/or Section 3 
businesses (contractors and suppliers) included in this bid package. 

 provide first consideration for new employment and training opportunities included in the bid 
package and any that are generated post contract award to Section 3 residents according to the 
project’s priority order. 

 contact CMHA if changes are required prior to review and approval. 
 

THE UNDERSIGNED HEREBY CERTIFIES THAT THE TERMS OF THIS COMMITMENT 
HAVE BEEN READ AND IS AUTHORIZED TO BIND THE BIDDER TO THE 
COMMITMENTS HEREIN SET FORTH. 
 
Authorized Representative’s Signature Date 

Print/Type — Authorized Representative Name Print/Type — Authorized Representative’s Title 
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 SECTION C – BIDDING DOCUMENTS 

   BID FORM No. 5A – MBE and Section 3 Subcontractor/Supplier Utilization Commitment  

Project Name Harrier’s Hope 

Scope of Work New Build 

Bid Date & Time Thursday, May 12, 2022 @ 11:00 a.m. – Virtual Bid Opening (via Zoom) 

Company Name  

 
 

__________________________________________________________ $__________________ 
Company Name 
 
__________________________________________________________ __________% of Bid 
Address 
 
__________________________________________________________ MBE _______ 
Contact Person Telephone Number  
  FBE _______ 
__________________________________________________________ 
Scope of Work  Sec3 _______ 

 
  
__________________________________________________________ $__________________ 
Company Name 
 
__________________________________________________________ __________% of Bid 
Address 
 
__________________________________________________________ MBE _______ 
Contact Person Telephone Number  
  FBE _______ 
__________________________________________________________ 
Scope of Work  Sec3 _______ 

 
 

__________________________________________________________ $__________________ 
Company Name 
 
__________________________________________________________ __________% of Bid 
Address 
 
__________________________________________________________ MBE _______ 
Contact Person Telephone Number  
  FBE _______ 
__________________________________________________________ 
Scope of Work  Sec3 _______ 
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BID FORM No. 5A – MBE and Section 3 Subcontractor/Supplier Utilization Commitment cont’d 

 
__________________________________________________________ $__________________ 
Company Name 
 
__________________________________________________________ __________% of Bid 
Address 
 
__________________________________________________________ MBE _______ 
Contact Person Telephone Number  
  FBE _______ 
__________________________________________________________ 
Scope of Work  Sec3 _______ 

 
 
__________________________________________________________ $__________________ 
Company Name 
 
__________________________________________________________ __________% of Bid 
Address 
 
__________________________________________________________ MBE _______ 
Contact Person Telephone Number  
  FBE _______ 
__________________________________________________________ 
Scope of Work  Sec3 _______ 

 
 
__________________________________________________________ $__________________ 
Company Name 
 
__________________________________________________________ __________% of Bid 
Address 
 
__________________________________________________________ MBE _______ 
Contact Person Telephone Number  
  FBE _______ 
__________________________________________________________ 
Scope of Work  Sec3 _______ 

 
 
__________________________________________________________ $__________________ 
Company Name 
 
__________________________________________________________ __________% of Bid 
Address 
 
__________________________________________________________ MBE _______ 
Contact Person Telephone Number  
  FBE _______ 
__________________________________________________________ 
Scope of Work  Sec3 _______ 
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BID FORM No. 5A – MBE and Section 3 Subcontractor/Supplier Utilization Commitment cont’d 

 
__________________________________________________________ $__________________ 
Company Name 
 
__________________________________________________________ __________% of Bid 
Address 
 
__________________________________________________________ MBE _______ 
Contact Person Telephone Number  
  FBE _______ 
__________________________________________________________ 
Scope of Work  Sec3 _______ 

 
 
__________________________________________________________ $__________________ 
Company Name 
 
__________________________________________________________ __________% of Bid 
Address 
 
__________________________________________________________ MBE _______ 
Contact Person Telephone Number  
  FBE _______ 
__________________________________________________________ 
Scope of Work  Sec3 _______ 

 
Use additional sheets as necessary to document all minority business enterprises and Section 3 businesses committed and 
included in the bid response. 

 

Total Contract Value of Committed MBEs $ 
 

MBE Participation Percentage % 

 
Total Contract Value of Committed Section 3 Businesses $ 

 

Section 3 Business Participation Percentage % 

 
Bidders shall submit certification for all minority business enterprises and Section 3 businesses committed 
and included on this form. 

 

I certify and affirm to the best of my knowledge that the information contained here within is true and 
accurate. 

Authorized Representative’s Signature Date 

Print/Type — Authorized Representative Name Print/Type — Authorized Representative’s Title 
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SECTION C – BIDDING DOCUMENTS 

  BID FORM No. 5B – MBE and Section 3 Business Commitment Statement  

Project Name Harrier’s Hope 

Scope of Work New Build 

Bid Date & Time Thursday, May 12, 2022 @ 11:00 a.m. – Virtual Bid Opening (via Zoom) 

Company Name  
 

Efforts were made to reach minority business enterprises and Section 3 businesses (contractors and 
suppliers). The above-named company is unable to meet CMHA’s required business participation goals prior 
to the time of this bid response submittal. 

 

The above-named company certifies and commits to the following participation percentages 
 

Total Base Bid Amount Entered on Bid Form No. 2 $ 
 

Total Contract Value of Committed MBEs $ 
 

MBE Participation Percentage % 
 

 

 

Section 3 Business Participation Percentage % 

 
The above-named company is unable to meet CMHA’s minority business enterprise and/or Section 3 
business participation requirements for this project due to the following reason(s): 

 
    No MBE and/or Section 3 contractor(s) are/were available for work included in the RFP. 

    No MBE and/or Section 3 supplier(s) have supplies needed for work included in the RFP. 

    The MBE and/or Section 3 business contractor(s) and/or supplier(s) contacted quoted 
price(s) beyond acceptable. Documentation provided. 

    Other:   
 
 

I certify and affirm to the best of my knowledge that the information contained here within is true and 
accurate. 

Authorized Representative’s Signature Date 

Print/Type — Authorized Representative Name Print/Type — Authorized Representative’s Title 

 

Total Contract Value of Committed Section 3 Businesses $ 
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SECTION C – BIDDING DOCUMENTS 

  BID FORM No. 5C – MBE and Section 3 Business Outreach Good Faith Efforts  

Project Name Harrier’s Hope 

Scope of Work New Build 

Bid Date & Time Thursday, May 12, 2022 @ 11:00 a.m. – Virtual Bid Opening (via Zoom) 

Company Name  

 
Bidders are required to list all certified minority business enterprises and Section 3 businesses contacted 
demonstrating Good Faith Efforts to engage such businesses. 

 
MBE_______ Section 3_______ 

Subcontractor/Supplier Name and Address 
 

Contact Name and Telephone Number 
 
 
 
 

Contact Date(s) Type of Work/Materials 
 
 
 
 

Reason(s) for Not Accepting Price Quoted 
 
 
 
 

 

MBE_______ Section 3_______ 

Subcontractor/Supplier Name and Address 
 

Contact Name and Telephone Number 
 
 
 
 

Contact Date(s) Type of Work/Materials 
 
 
 
 

Reason(s) for Not Accepting Price Quoted 
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BID FORM No. 5C – MBE and Section 3 Business Outreach Good Faith Efforts cont’d 
 

MBE_______ Section 3_______ 

Subcontractor/Supplier Name and Address 
 

Contact Name and Telephone Number 
 
 
 
 

Contact Date(s) Type of Work/Materials 
 
 
 
 

Reason(s) for Not Accepting Price Quoted 
 
 
 
 

 
MBE_______ Section 3_______ 

Subcontractor/Supplier Name and Address 
 

Contact Name and Telephone Number 
 
 
 
 

Contact Date(s) Type of Work/Materials 
 
 
 
 

Reason(s) for Not Accepting Price Quoted 
 
 
 
 

 
MBE_______ Section 3_______ 

Subcontractor/Supplier Name and Address 
 

Contact Name and Telephone Number 
 
 
 
 

Contact Date(s) Type of Work/Materials 
 
 
 
 

Reason(s) for Not Accepting Price Quoted 
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BID FORM No. 5C – MBE and Section 3 Business Outreach Good Faith Efforts cont’d 
 

MBE_______ Section 3_______ 

Subcontractor/Supplier Name and Address 
 

Contact Name and Telephone Number 
 
 
 
 

Contact Date(s) Type of Work/Materials 
 
 
 
 

Reason(s) for Not Accepting Price Quoted 
 
 
 
 

 
MBE_______ Section 3_______ 

Subcontractor/Supplier Name and Address 
 

Contact Name and Telephone Number 
 
 
 
 

Contact Date(s) Type of Work/Materials 
 
 
 
 

Reason(s) for Not Accepting Price Quoted 
 
 
 
 

Use additional sheets as necessary to document all minority business enterprises and Section 3 businesses contacted for 
inclusion the bid response. 

 
CMHA reserves the right to contact each contractor or supplier included on this form for verification. 

 
 
 
 
 
 

 

 
I certify and affirm to the best of my knowledge that the information contained here within is true and accurate. 

Authorized Representative’s Signature Date 

Print/Type — Authorized Representative Name Print/Type — Authorized Representative’s Title 
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CONTRACTOR MBE GOOD FAITH 
EFFORT ATTACHMENTS 

 
 
 
 

CONTRACTOR TO ATTACH ALL DOCUMENTS 
SUBMITTED TO SUPPORT THEIR MBE 

“GOOD FAITH EFFORT” 
AFTER PAGE THIS PAGE 

 
 

NOTE 

1) REFER TO PROPOSED “GOOD FAITH EFFORT” 
EXAMPLES. 

2) PLEASE TITLE ALL DOCUMENTS SUBMITTED AS 
NEEDED FOR CLARIFICATION. 
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PROPOSED 
“GOOD FAITH EFFORT” EXAMPLES & 

POSSIBLE ATTACHMENTS 
 
MBE “Good Faith Effort” Examples 
 
1. Contractor made effort to contact MBE firms, Bid Form #5C. 

(All MBEs listed were verified) ❑ 
 

2. Contractor advertised for MBE in local, and minority newspaper. 
(Ads attached) ❑ 
 

3. Contractor contacted/used MBE placement and recruiting offices. 
(Documentation attached) ❑ 
 

4. Contractor requested in writing for MBE firm(s) for quotes on 
different portions of work. ❑ 
(Documentation attached) 
 

5. Contractor discusses portions of work with MBE contacted. 
(Documentation attached) ❑ 
 

6. Contractor accepted/negotiated in good faith with MBE quote. 
(Documentation attached) ❑ 
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SECTION C – BIDDING DOCUMENTS 

  BID FORM No. 5D – Section 3 Workforce Commitment Statement  

Project Name Harrier’s Hope 

Scope of Work New Build 

Bid Date & Time Thursday, May 12, 2022 @ 11:00 a.m. – Virtual Bid Opening (via Zoom) 

Company Name  
 

Bidders are required to document the project’s total estimates for new employment and training 
opportunities identified by all contractors.  Section 3 workers should have first preference for openings. 

The above-named company certifies and commits to the following Section 3 workforce participation 
percentage: 

Total Estimated New Employment and Training Opportunities 
Calculated from Submitted Bid Forms No. 5E 

 
 

Work Classifications Estimated New Positions 
  
  
  
  
  
  
  
  
  

 

Total Number of Section 3 Residents Committed to Hire 
 
 

Section 3 Workforce Participation Percentage % 

 
Bidders must include a completed Bid Form No. 5E from all contractors included in this bid response 
communicating estimates for new employment and/or training opportunities arising as a result of the 
project’s scope of work. 

 

I certify and affirm to the best of my knowledge that the information contained here within is true 
and accurate. 

 

 

Signature Date 

Print Name Title 
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SECTION C – BIDDING DOCUMENTS 

  BID FORM No. 5E – Section 3 Workforce Commitment Statement for  Contractors  

Project Name Harrier’s Hope 

Scope of Work New Build 

Bid Date & Time Thursday, May 12, 2022 @ 11:00 a.m. – Virtual Bid Opening (via Zoom) 

Company Name  
 

All contractors included in the bid response recognize and commit to the following Section 3 workforce 
requirements: 
 

 best efforts made to provide employment and training opportunities generated by the 
project to Section 3 workers. 
 

 25 percent or more of the total number of labor hours worked by all workers are worked by 
Section 3 workers. 

 

 5 percent or more of the total number of labor hours worked by all workers are worked by 
Targeted Section 3 workers. 

 

This form should be completed by all contractors included in the bid response to communicate estimates for 
new employment and/or training opportunities arising as a result of the project’s scope of work.  

 

 Provide the complete list of work classifications/job titles required for the scope of work.  
 
 Of the work classifications/job titles required for the scope of work, provide the number of 

workers currently employed to fulfill the scope. How many workers currently employed to handle this scope of 
work will work on this project? 

 
 Of the work classifications/job titles needed for the scope of work, provide the number of 

individuals that must be hired to fulfill the scope. How many individuals will need to be hired to handle this 
scope of work?  

 
If no number is provided under the ‘# Must Hire” column, the contractor is communicating that the company has a full team to 
complete the scope of work and will not need to hire new workers. Should this information change during the duration of the project, 
the contractor is required to communicate changes to the general contractor and provide hiring preference to Section 3 workers.   
 

Work Classification/Job Title # Required for 
the Scope 

# Currently 
Employed 

# Must Hire 

    

    

    

    

    

    

Use additional sheets as necessary to document all work classifications/job titles needed to fulfill the scope of work. 
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BID FORM No. 5E – Section 3 Workforce Commitment Statement for Contractors cont’d 
 
The above-named company certifies and commits to the following Section 3 workforce participation 
percentage: 

 
Total Estimated New Employment and Training Opportunities 

 
 

Total Number of Section 3 Residents Committed to Hire 
 

Section 3 Workforce Participation Percentage % 

 
NOTE: To confirm the project’s compliance performance against Section 3 goals, all workers working on the 
project will be asked to provide information to determine status as a Section 3 worker and a Targeted Section 
3 worker. 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

I certify and affirm to the best of my knowledge that the information contained here within is true 
and accurate. 

 
 

Signature Date 

Print Name Title 
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SECTION C – BIDDING DOCUMENTS 

             CMHA Section 3 Clause  

Project Name Harrier’s Hope 

Scope of Work New Build 

Bid Date & Time Thursday, May 12, 2022 @ 11:00 a.m. – Virtual Bid Opening (via Zoom) 

Company Name  

 
All CMHA Section 3 covered contracts shall include the following clause to comply with Section 3 
requirements.  
 

A. The work to be performed under this contract is subject to the requirements of Section 3 of the 
Housing and Urban Development Act of 1968, as amended, 12 U.S.C. 1701u (Section 3). The purpose 
of Section 3 is to ensure that employment and other economic opportunities generated by HUD 
assistance or HUD-assisted projects covered by Section 3, shall, to the greatest extent feasible, be 
directed to low- and very low-income persons, particularly persons who are recipients of HUD 
assistance for housing. 

 
B. The parties to this contract agree to comply with HUD’s regulations in 24 CFR Part 75, which 

implement Section 3. As evidenced by their execution of this contract, the parties to this contract 
certify that they are under no contractual or other impediment that would prevent them from 
complying with the Part 75 regulations. 

 
C. The contractor agrees to send to each labor organization or representative of workers with which the 

contractor has a collective bargaining agreement or other understanding, if any, a notice advising the 
labor organization or workers’ representative of the contractor’s commitments under this Section 3 
clause and will post copies of the notice in conspicuous places at the work site where both employees 
and applicants for training and employment positions can see the notice. The notice shall describe the 
Section 3 preference and where residents may obtain more information.  

 
D. The contractor agrees to include this Section 3 clause in every subcontract subject to compliance with 

regulations in 24 CFR Part 75, and agrees to take appropriate action, as provided in an applicable 
provision of the subcontract or in this Section 3 clause, upon a finding that the subcontractor is in 
violation of the regulations in 24 CFR Part 75. The contractor will not subcontract with any 
subcontractor where the contractor has notice or knowledge that the subcontractor has been found in 
violation of the regulations in 24 CFR Part 75. 

 
E. The contractor will certify that any vacant employment positions, including training positions, that are 

filled (1) after the contractor is selected but before the contract is executed, and (2) with persons other 
than those to whom the regulations of 24 CFR Part 75 require employment opportunities to be 
directed, were not filled to circumvent the contractor’s obligations. 

 
F. Noncompliance with HUD’s regulations in 24 CFR Part 75 may result in sanctions, termination of 

this contract for default, and debarment or suspension from future HUD assisted contracts. 
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SECTION C – BIDDING DOCUMENTS 

  BID FORM No. 6 – Bidder’s Qualifications  

Project Name Harrier’s Hope 

Scope of Work New Build 

Bid Date & Time Thursday, May 12, 2022 @ 11:00 a.m. – Virtual Bid Opening (via Zoom) 

Company Name  

 
 

NOTE: USE ADDITIONAL SHEETS IF NEEDED 
 

The Bidder is required to complete Bid Form No. 7: Bidder Qualifications Questionnaire (6  pages) 
and attach his/her reference on Form No. 7A of what work of a character similar and compatible 
to that included in the proposed contract he/she has done, to give references and such other 
detailed information as will enable the Columbus Metropolitan Housing Authority to judge his/her 
responsibility, experience, skill, and financial standing. 

 
 

A. Names of Principal Shareholder/s or Parent Company and percentage of ownership: 
 

% 

 
% 

 
% 

 
% 

 
B. Check One: 

Corporation ❑ 

Joint Venture ❑ 

Limited Liability ❑ 

Partnership ❑ 

Individual ❑ 
Date Established    
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C. Has any principal shareholder or owner (30% ownership or more) been involved, as owner, 
employee, or agent, in any other business entity engaged in the construction industry 
within the past 5 years? ❑ Yes ❑ No 

If so, provide the following information: 

1. Name of each such business entity   
 
 

 
 
 

2. Description of involvement (e.g., title and duties)    
 
 

 
 
 

3. Dates of involvement    
 
 
 

D. Has your organization ever operated under another name? ❑ Yes ❑No 

1. If so, what name?    

2. Describe the relationship to the present firm:   
 
 

 
 
 

2. BIDDER’S BACKGROUND INFORMATION 

A. Number of years in business    

B. Number of employees at present   

C. Geographical area served    
 
 

 
 
 

D. Safety Record — Has your organization been inspected by OSHA within the past 2 
years? ❑ Yes ❑ No 

1. If so, provide the following information for EACH INSPECTION on a separate 
sheet: 

A. Project inspected 
B. Dates of inspection 
C. Citations issued (number of specifics) 
D. Penalties paid (not proposed) 
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2. Attach copies of your OSHA 200 Annual Summary of injuries and illness logs for 
the preceding 3 years. 

3. Has any employee or agent of your organization died or been seriously injured (i.e., 
requiring in patient hospitalization) due to a workplace accident in the last 2 years? 
❑ Yes ❑ No 

If yes provide details:    
 
 

 
 

 
 

 
 
 

4. To put your safety record in perspective, what was the total amount of employee 
workdays (not including office / non-field construction employees) last year? 

Number of construction employees 
Total number of hours of construction employees 

E. Has your organization or its agents defaulted on any construction project within the last 3 
years? ❑ Yes ❑ No 

If yes, provide details on separate sheet of paper and attach to this section. 

F. Has your organization or its agents had a construction contract terminated, or been asked 
to leave a construction project, within the last 3 years? ❑ Yes ❑ No 

If yes, provide details on separate sheet of paper and attach to this section. 

G. Has your organization or its agents been issued a Stop-Work-Order on any project within 
the past 3 years? ❑ Yes ❑ No 

If yes, provide details on separate sheet of paper and attach to this section. 

H. Are you now, or have you been in the past, a party to any litigation or arbitration 
proceedings arising out of your performance of a construction contract?   ❑ Yes    ❑ 
No 

If yes, provide details on separate sheet of paper and attach to this section. 

I. Has your organization been assessed any liquidated damages arising from any 
construction activities in the past 3 years? ❑ Yes ❑ No 

If yes, provide details on separate sheet of paper and attach to this section. 

J. Has your organization been found not responsive? ❑ Yes ❑ No 

If yes, provide details on separate sheet of paper and attach to this section. 
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K. Has your organization been cited for any violation of any state or federal prevailing wage 
requirements in the past 3 years? ❑ Yes ❑ No 

If yes, provide details on separate sheet of paper and attach to this section. 

L. Has your organization or any of its employees, agents, or affiliates, ever been disbarred or 
declared ineligible for any government contracts? ❑ Yes ❑ No 

If yes, provide details on separate sheet of paper and attach to this section. 

M. Has your organization or any of its employees, agents or affiliates ever been cited and/or 
issued any violations by any regulatory agency with respect to your construction activities 
within the last 3 years? ❑ Yes ❑ No 

If yes, provide details on separate sheet of paper and attach to this section. 

N. Is your organization, or any of its employees, agents, or affiliates currently under 
investigation or audit, or involved in any proceedings, involving a regulatory agency with 
respect to your construction activities? ❑ Yes ❑No 

If yes, provide details on separate sheet of paper and attach to this section. 

O. Have any mechanics’ liens or bond claims been filed by you, or your subcontractors, 
suppliers, employees, or materialmen, on any projects on which you have worked in the last 2 
years?  ❑ Yes ❑ No 

If yes, provide details on separate sheet of paper and attach to this section. 
 

3. FINANCIAL INFORMATION 

A. Identify the Surety Company that will provide your payment and performance bond/s: 
 

Surety Name 

Surety Address 

Surety Phone No. Surety Fax No. 

Contact Person Bonding Limits 
$ 

 
B. Source of Letter of Credit (if applicable): 

Credit Limits:    

C. Have any claims been made against your bonding company, as obligator on a bond 
issued on your behalf, in the past 3 years? ❑ Yes ❑ No 

If yes, provide details on separate sheet of paper and attach to this section. 
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D. List bank reference/s, stating the name/s of the bank officer, address, and telephone 
number: 

 
 

BANK NAME 
 

REFERENCE 
 

TELEPHONE No. 

 
1. 

  

 
2. 

  

 
3. 

  

 
4. 

  

 
5. 

  

 

E. List any outstanding liens (include project name, date, and reason):     
 
 

 
 

 
 

 

F. Is your company any of the following? 

1. Minority Business Enterprise (MBE) ❑ Yes ❑ No 

2. Female Business Enterprise (FBE) ❑ Yes ❑ No 

4. IMPORTANT NOTICE 

The foregoing information must be truthfully, completely, and fully provided. Failure to do  
so may result, at the owner’s discretion, in declaring the bidder’s bid non-responsive and 
therefore not considered. Any falsification, misrepresentation, or untrue response to any of 
the foregoing shall also be, at the discretion of the owner, cause for the immediate 
termination of any contract entered into between the owner and the bidder. 

If any additional space is necessary to completely answer any of the foregoing, provide all 
relevant details on a separate, attached sheet. Described the circumstances, referencing the 
project, provide the names of involved persons and agencies, and state the results of the 
incidents in questions. Additional information of facts may be required by the Owner prior  
to the award of any contract. 
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This statement, along with any attached sheets, is to be signed by an officer of the bidder 
organization and notarized. Execution of this form constitutes a representation of the truth 
and accuracy of all of the statements and answers made in conjunction herewith. 

 
State of   
County of   

 
 

Authorized Representative’s Signature Date 

Print/Type — Authorized Representative Name Print/Type — Authorized Representative’s Title 

 
 
 

Subscribed and sworn to before me this  day of  , 20   
 
 

NOTARY SIGNATURE AND SEAL 
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SECTION C – BIDDING DOCUMENTS 

  BID FORM No. 7 – Previous Similar Project References  

Project Name Harrier’s Hope 

Scope of Work New Build 

Bid Date & Time Thursday, May 12, 2022 @ 11:00 a.m. – Virtual Bid Opening (via Zoom) 

Company Name  

 
 

SIMILAR/COMPATIBLE CONSTRUCTION PROJECTS COMPLETED IN THE LAST 5 YEARS 
 

SIMILAR/COMPATIBLE 
PROJECT 

NAME / LOCATION 

 
CONTACT PERSON 

NAME & TEL. # 

 
CONTRACT 

AMOUNT 

 
PROJECT DATES 

START COMPLETION 

 
 
 

1. 

    

 
 
 

2. 

    

 
 
 

3. 

    

 
 
 

4. 

    

NOTE: USE ADDITIONAL SHEETS IF NEEDED 
 
 
 
 

Authorized Representative’s Signature Date 

Print/Type — Authorized Representative Name Print/Type — Authorized Representative’s Title 
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SECTION C – BIDDING DOCUMENTS 

  BID FORM No. 8 – Financial Statement / Contractor Forms  

Project Name Harrier’s Hope 

Scope of Work New Build 

Bid Date & Time Thursday, May 12, 2022 @ 11:00 a.m. – Virtual Bid Opening (via Zoom) 

Company Name  

 
 

The bidder is to provide the most recent audited financial statement, audited if available including 
contractors latest balance sheet and income statement (see “Instructions and Information for Bidders”). 

 
• Submit with this form, the following: 

1) Certificate of Insurance 

2) Bureau of Workers’ Compensation Certificate 

3) Contractor License in project  
 

Bidders are to indicate if items listed below are enclosed. 
 

1. Financial Statement: ❑ Yes ❑ No 

2. Financial Statement will be submitted if the bidder is the lowest bid. ❑ Yes  

If #2 is selected: 
 

Submit Financial Statement within three (3) working days after the 
Bid Opening if you are the lowest bidder. 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

Authorized Representative’s Signature Date 

Print/Type — Authorized Representative Name Print/Type — Authorized Representative’s Title 
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SECTION C – BIDDING DOCUMENTS 

BID FORM No. 9 – Certification for Drug Free Workplace 
 

Project Name Harrier’s Hope 

Scope of Work New Build 

Bid Date & Time Thursday, May 12, 2022 @ 11:00 a.m. – Virtual Bid Opening (via Zoom) 

Company Name  

 
Program/Activity Receiving Federal Contract Funding 

1. Acting on behalf of the above-named Contractor as its Authorized Official, I make the following certifications and agreements to the Columbus 
Metropolitan Housing Authority (CMHA) regarding the sites listed below: 

 
I certify that the above-named Contractor will or will continue to 
provide a drug-free workplace by: 
 

a. Publishing a statement notifying employees that the unlawful 
manufacture, distribution, dispensing, possession, or use of a controlled 
substance is prohibited in the Contractor’s workplace and specifying 
the actions that will be taken against employees for violation of such 
prohibition. 
 

b. Establishing an on-going drug-free awareness program to inform 
employees -- 
 

 (1) The dangers of drug abuse in the workplace; 
 (2) The Contractor’s policy of maintaining a drug-free 
workplace 
 (3) Any available drug counseling, rehabilitation, and employee 
assistance programs; and 
 (4) The penalties that may be imposed upon employees for 
drug violations occurring in the workplace. 
 

c. Making it a requirement that each employee to be engaged in the 
performance of the contract be given a copy of the statement required 
by paragraph a. 
 

d. Notifying the employee in the statement required by paragraph a. 
that, as a condition of employment under the contract, the employee 
will – 

 

 (1) Abide by the terms of the statement; and 
 (2)  Notify the employer in writing of his or her conviction for aa 
violation of a criminal drug statute occurring in the workplace no later 
than five calendar days after such conviction; 

 

e. Notifying the agency in writing, within ten calendar days after 
receiving notice under subparagraph d.(2) from an employee or 
otherwise receiving actual notice of such conviction.  Employers of 
convicted employees must provide notice, including position title, to 
every contract officer or other designee on whose contract activity the 
convicted employee was working, unless the Federal agency has 
designated a central point for the receipt of such notices.  Notice shall 
include the identification number(s) of each affected contract; 

 

 (1)  Taking appropriate personnel action against such an 
employee, up to and including termination, consistent with the 
requirements of the Rehabilitation Act of 1973, as amended; or 
 (2)  Requiring such employee to participate satisfactorily in a drug 
abuse assistance or rehabilitation program approved for such purposes 
by a Federal, State, or local health, law enforcement, or other 
appropriate agency; 

 

f. Making a good faith effort to continue to maintain a drug-free 
workplace through implementation of paragraphs a. thru f. 
 

______________________________________________________________________________________________________  ______ 
2. Sites for Work Performance.  The Contractor shall list (on separate pages) the site(s) for the performance of work done in connection with the 
CMHA funding of the program/activity shown above:  Place of Performance shall include the street address, city, county, State, and zip code.  Identify 
each sheet with the Contractor name and address and the program/activity receiving contract funding.) 
Check here  ٱ if there are workplaces on file that are not identified on the attached sheets. 

I hereby certify that all the information stated herein, as well as any information provided in the accompaniment herewith, is true and accurate. 
Warning:   CMHA will prosecute false claims and statements.  Conviction may result in criminal and/or civil penalties. 
 

 

Authorized Representative’s Signature 
 

Date 
 

Print/Type — Authorized Representative Name Print/Type — Authorized Representative’s Title 
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END OF 
BIDDING 

DOCUMENTS 
(This sheet should be included as your last page in your bid package) 

 
 
 
 
 
 
 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 



 
 
 

COLUMBUS METROPOLITAN HOUSING AUTHORITY 
 

Contract Specifications for 
 

HARRIET’S HOPE – NEW BUILD 
1581 West Broad Street 
Columbus, Ohio 43222 

 
 

 
 
 
 

SECTION D 
 

 
Project Tentative Award Schedule 

Contract Forms & Requirements 
1- Contract Sample 

2- Directions for Preparation of Performance 
Bond 

3- Performance and Payment Bond (pages 1 thru 2) 

4- Submittals 

  
 

 



Harriet’s Hope – New Build D-1  

PROJECT TENTATIVE AWARD SCHEDULE 

After the CMHA Board of Commissioners approval of the project contract award to the Lowest & 
Best bidder, the general tentative project schedule would be as follows: 

 
Note:  CMHA Board of Commissioners meet on the fourth Friday of each month. 

 
1) Letter of Acceptance to contractor with four (4) 

copies of contract: 
 Within 1 week of Board Meeting 

2) Contractor MUST return contract signed & 
certified: 

Within 1 week of receiving his 
contract for signature. 

3) Contractor will receive an approved copy of his 
contract with the Tax-Exempt form. 

Within 1 week from receiving the 
contractor signed contract. 

4) Contractor will submit his: Within fourteen (14) calendar days 
from receiving the CMHA approved 
contract. 

 • Performance & Payment Bond 
 • Worker Compensation Certificate 
 • Insurance Certificate 
 • Contract(s) or binding agreement(s) with 

contractor’s MBE firm(s) as per the MBE list 
submitted in the bid package (Bid Form #5A). 

5) Schedule of Pre-Construction Meeting: Within 1 week from receiving the 
contractor’s documents listed in #4 
above. 

6) The contractor Notice to Proceed: Within 1 week from Pre-
Construction Meeting. 

7) Important Notice 

Once the contractor receives his approved contract with the Tax-Exempt form, he/she MUST 
gear up to submit all his material submittal, which should be received within 14 calendar days after 
the Pre-Construction Meeting (See Special Conditions 1.10).  Refer to Part II, Item 3 
“Submittals”. 

  

*  PROJECT TENTATIVE SCHEDULE IN BAR CHART 

Activity Weeks 
 1 2 3 4 5 6 7 8 

* Board approval for Contract Award          
1) Letter of Acceptance with 3 copies of contract.          
2) Contractor Signed & Certified Contract          
3) CMHA Approve Contract & Issue Tax Exempt Form          
4) Contractor Submit Required Forms (14 calendar days)          
5) Pre-Construction Meeting          
6) Notice to Proceed          
7) Contractor’s Material Submittal, Schedule of Values, 

& Project Schedule 
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CONTRACT FORMS & REQUIREMENTS 
 

CONTRACT SAMPLE CONTRACT #: __  
Page 1 of 3 

CONTRACT 
 
THIS AGREEMENT made this ____ day of _____________, in the year 2022, by and between 
_____________________________________________, a company organized and existing under the laws 
of the State of Ohio; hereinafter called the "Contractor" and the COLUMBUS METROPOLITAN 
HOUSING AUTHORITY, 880 East 11th Avenue, Columbus, Ohio 43211-2771, hereinafter called 
" CMHA”, WITNESSETH, that the Contractor and CMHA for the consideration stated herein mutually 
agree as follows: 
 
ARTICLE 1.  Statement of Work.  The Contractor shall furnish all labor, material, equipment, and services 
and perform and complete all work required for       Project Name/Scope of Services      , in strict 
accordance with the Bid Documents as prepared by the Columbus Metropolitan Housing Authority which 
said Specifications, Drawings, HUD 5370 General Conditions, and all Addenda are incorporated herein by 
reference and made a part hereof. 
 
ARTICLE 2.  The Contract Price.  CMHA shall pay the Contractor for the performance of the Contract, 
all in current funds, subject to additions and deductions as provided in the Specifications, a total not to 
exceed ________________________________________________ ($____________). 
 
ARTICLE 3.  The Contract Documents.  The Contract shall consist of the following component parts: 
 

a. This Instrument 

b. Special Conditions 

d. Technical Specifications & Drawings 

e. HUD 5370 General Conditions 

The instrument, together with the other documents enumerated in this Article 3, which said other documents 
are fully a part of the contract as is hereto attached or herein repeated, form the Contract.  In the event that 
any provision in any component part of this Contract conflicts with any provision of any other component 
part, the provision of the component part first enumerated in this Article 3 shall govern, except as otherwise 
specifically stated.  The various provisions in Addenda shall be considered in the order of preference of the 
component part of the Contract which each modifies. 
 
ARTICLE 4.  Termination.  It is recognized and agreed that, notwithstanding anything to the contrary in 
the contract documents, this Contract may be terminated at the discretion of CMHA, upon seven (7) days 
written notice of the Contractor.  Upon receipt of such notice, unless otherwise directed in writing, the 
Contractor shall immediately cease all work under the Contract.  Upon such termination, CMHA shall make 
payment to the Contractor in an amount to compensate the Contractor for work actually performed under 
the Contract, such amount to be determined by HUD, and no other claim or damages, of any nature, 
including consequential damages or lost profits shall be recovered by the Contractor. 
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CONTRACT SAMPLE CONTRACT #: 
Page 2 of 3 

ARTICLE 5.  Indemnification.  The Contractor agrees to save harmless CMHA and its representatives or 
agents for any damages or losses to property, both public or private, or injuries to CMHA’s employees or 
agents or tenants or other persons, or damages to their personal property, caused by any act or action, 
whether intentional or unintentional, of the Contractor, its sub-contractors, suppliers, and employees or 
agents relative to the work or during the conduct of its business on CMHA properties.  The Contractor 
agrees to defend CMHA and its representatives or agents at the Contractor’s own expense from any claim, 
demand or damages for any injuries or damages to persons or property caused by the acts or actions of the 
Contractor, its sub-contractors, suppliers, or its employees or agents relative to the work or in the conduct of 
its business.   

The Contractor further agrees to pay any and all losses, expenses, fines, judgments, penalties, settlements and 
legal fees to any agency or court of competent jurisdiction or party or parties who initiate a claim or suit 
against CMHA, its representatives or agents for injuries to persons or damages to property caused by the 
intentional or unintentional acts of the Contractor, its sub-contractors, suppliers, and employees or agents 
relative to the work or in the conduct of its business. 

In order for CMHA to assert its rights to be indemnified under the provisions stated above, CMHA must; 
a.) Promptly notify Contractor of any claim or legal proceedings which gives rise to such a right; 

and 
b.) Afford Contractor the opportunity to participate in and fully control any comprise, 

settlement, resolution or disposition of such claims or proceedings; and 
c.) Fully cooperate in the defense of such claim and make available to contractor all such 

information under its control relating thereto. 

ARTICLE 6.  Cost Certification.  Contractor will be required to complete a detailed post construction 
certification holding the contractor’s fee to Safe Harbor Standards of 2% overhead, 6% profit and 6% general 
conditions.  Percentages are based on hard construction costs.  General Conditions include bond premium. 

Contractors shall bear all costs for their accounting services.  CMHA shall bear costs for 3rd party firms 
performing Cost Certification. 

ARTICLE 7.  Builders Risk Policy.  Contractor will carry Builders Risk Policy (All Risk) equal to the bid 
amount for the duration of the project (Notice to Proceed to formal acceptance by Owner). 

ARTICLE 8.  Owner Paid Fees.  CMHA shall bear architectural, structural/civil/mechanical/landscape 
engineering design and construction administration fees. 

CMHA shall also bear costs for the general building permit.  All trade permits to be paid by the general 
contractor. 
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CONTRACT SAMPLE CONTRACT #:   
Page 3 of 3 

 
IN WITNESS WHEREOF, the parties hereto have caused this instrument to be executed in three (3) 
original counterparts as of the day and year first above written. 

Attest  COMPANY NAME 
  ADDRESS 
  CITY/STATE/ZIP 

 ______________________________________   _______________________________________  
    Authorized Representative’s Signature 

 Title 

 ______________________________________  Date:      
 
 
Attest  Columbus Metropolitan Housing Authority 
  880 East 11th Avenue 
  Columbus, Ohio 43211-2771 

 ______________________________________   _______________________________________  
    Charles D. Hillman 

 President/CEO 

 ______________________________________  Date:      
 
 

 

 

CERTIFICATION 
 
I,  __________________________________ certify that I am the  ________________________________   
of the corporation named as Contractor herein; that  __________________________________ , who signed  
this Contract on behalf of the Contractor was then  _____________________________ of said corporation; 
that said Contract duly signed for and on behalf of said corporation by authority of its governing body and is 
within the scope of its corporation powers. 
 

  _______________________________________  
    Certifier Signature 
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DIRECTIONS FOR PREPARATION OF 
PERFORMANCE AND PAYMENT BOND 

 
1. Individual sureties, partnerships, or corporations not in the surety business will not be 

acceptable. 
 
2. The name of the Principal shall be shown exactly as it appears in the Contract. 
 
3. The penal sum shall not be less than required by the Specifications. 
 
4. If the Principals are partners, or joint ventures, each member shall execute the bond as an 

individual, and state his/her place of residence. 
 
5. If the Principal is a corporation, the bond shall be executed under its corporation seal.   If 

the corporation has no corporate seal, it shall state and affix a scroll or adhesive seal 
following the corporate name. 

 
6. The official character and authority of the person(s) executing the bond for the Principal, if a 

corporation, shall be certified by the Secretary or Assistant Secretary thereof under the 
corporate seal, OR copies attached to such records of the corporation as will evidence the 
official character and authority of the officer, signing, duly certified by the Secretary, or 
Assistant Secretary, under the corporate seal, to be true copies. 

 
7. The current power-of-attorney of the person signing for the surety company must be 

attached to the bond. 
 
8. The date of the bond must NOT be prior to the date of the Contract. 
 
9. The following information must be placed on the bond by the surety company: 

 
(a) The rate of premium in dollars per thousand; and  
(b) The total dollar amount of premium charged. 

 
10. The signature of a witness shall appear in the appropriate place, attesting to the signature of 

each party of the bond. 
 
11. Type or print the name UNDERNEATH EACH SIGNATURE appearing on the bond. 

 
12. An executed copy of the bond must be attached to each copy of the Contract (original 

counterpart) intended for signing. 
 
13. ONLY THE BID FORM INCLUDED IN THIS PACKAGE WILL BE 

ACCEPTED. 
 
 
 
 
 
 
 



form HUD-92452-CA (10/31/2023) 
ref. Handbook 4571.4 & 4571.5

Performance-Payment
Bond
Dual Obligee
Under Section 202 of the Housing Act 1959 and
Section 811 of the National Affordable Housing Act of 1990

U. S. Department of Housing and Urban
Development
Office of Housing
Federal Housing Commissioner

Page 1 of 2

OMB Approval No. 2502-0297
(exp. 10/31/2023)

Project Number: Project Name: Location:

Know all men by these presents: That we (Name of Contractor) __________________________________________________

a (Corporation, Partnership, or Individual) ____________________________________________________  hereinafter called

“Principal”and (Surety) _________________________________ of,  State of, ______________________________ hereinafter

called the “Surety” are held and firmly bound unto (Owner) _____________________________________________________________

of, ________________________________________________  hereinafter call “Owner” and unto the Secretary of Housing and

Urban Development, hereinafter called “HUD” as their respective interests may appear as Obligees in the penal sum of _____

Dollars ($                                  ) in lawful money of the United States, for the payment of which sum well and truly to be made, we

bind ourselves, our heirs, executors, administrators, and successors , jointly and severally, firmly by these presents.

The Condition Of This Obligation is such that Whereas the Principal entered into a certain contract with the Owner,

dated the ___________ day of ___________________________, 20___, a copy of which is hereto attached and made a part hereof

for the construction of: __________________________________________________________________________________

___________________________________________________________________________________________________

___________________________________________________________________________________________________

___________________________________________________________________________________________________

And Whereas, HUD has agreed to lend to Owner a sum of money to be secured by a mortgage on said project and to be used  in
making payment under said contract, and desires protection as its interest may appear, in event of default by Principal under said
contract, said protection to be subject to the performance by the Obligees, or either of them, of the obligations to Principal in
connection with said Contract.

Now Therefore, if the Principal shall well, truly and faithfully perform its duties, all the undertakings, covenants, terms, conditions,
and agreements of said Contract during the original term thereof, and any authorized extension or modification thereof, with or without
notice to the Surety, and if he shall satisfy all claims and demands incurred under such contract, and fully indemnify and save harmless
the Obligees form all costs and damages which they may suffer by reason of failure to do so, and shall reimburse and repay the
Obligees all outlay and expense which they may incur in making good any default, and shall promptly make payment to all persons,
firms, subcontractors, and corporations furnishing materials for or performing labor in the prosecution of the work provided for in such
contract, and any authorized extension or modification thereof, including all amounts due for materials, lubricants, oil, gasoline, coal
and coke, repairs on machinery, equipment and tools, consumed or used in connection with the construction of such work, and all
insurance premiums on said work, and for all labor, performed in such work whether by subcontractor or otherwise, then this obligation
shall be void; otherwise to remain in full force and effect.

Public reporting burden for this collection of information is estimated to average 1 hour per response, including the time for reviewing instructions, search-
ing existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of information. HUD may not collect 
 this information, and you are not required to complete this form, unless it displays a currently valid OMB control number.

This information collection is necessary to ensure that viable projects are developed.  It is important to obtain information from applicants to assist HUD in
determining if nonprofit organizations initially funded continue to have the financial and administrative capacity needed to develop a project and that the
project design meets the needs of the residents.  The Department will use this information to determine if the project meets statutory requirements with
respect to the development and operation of the project, as well as ensuring the continued marketability of the projects.  This information is required in
order to obtain benefits.  This information is considered non-sensitive and no assurance of confidentiality is provided.



form HUD-92452-CA (10/31/2023) 
ref. Handbook 4571.4 & 4571.5

Provided, Further, that the said Surety, for value received hereby stipulates and agrees that no change, extension of time, alteration
or addition to the terms of the contract or to the work to be performed thereunder or the specifications accompanying the same shall
in any way affect its obligation on this bond, and it does hereby waive notice of any such change, extension of time, alteration or
addition to the terms of the contract or to the work or to the specifications.

Provided, Further, that no final settlement between the Owner and the Contractor shall abridge the right of any beneficiary
hereunder, whose claim may be unsatisfied.

In Witness Whereof, this instrument is executed in six (6) counterparts, each one of which shall be deemed an original,
this the _____________________ day of ___________________________, 20___.

ATTEST:

__________________________________________
(Principal)

__________________________________________ By _____________________________________________
(Principal) Secretary

_______________________________________________
(Address - ZIP Code)

(SEAL)

_______________________________________________
(Surety)

ATTEST: By _____________________________________________
(Attorney-in Fact)

_______________________________________________
(Address - Zip Code)

__________________________________________
(Surety) Secretary

(SEAL)

__________________________________________
Witness as to Surety

__________________________________________
(Address - Zip Code)

NOTE: Date of Bond must not be prior to date of Contract.  If Contractor is Partnership, all partners a must execute Bond.

Page 2 of 2



Harriet’s Hope – New Build D-6

SUBMITTALS 

A. FOURTEEN CALENDAR DAY from receiving a signed and approved contract from
CMHA, the contractor MUST submit the following:

1. Payment & Performance Bond
2. Worker Compensation
3. Insurance Certificate
4. Contracts or binding commitments with all MBE & Section 3 firms listed in the

contractor’s Bid Form #5A.

B. FOURTEEN CALENDAR DAYS from the pre-construction meeting, the contractor
MUST submit the following: 

1. The schedule of value: a detailed/itemized cost breakdown for the bid amount,
submitted on a HUD form.  Columbus Metropolitan Housing Authority (CMHA) will
provide forms in the pre-construction meeting.

2. Project schedule/bar chart showing CRITICAL activities.

3. Project cash flow:  the contractor shall submit his expected monthly and cumulative
project cash flow, distributed on his project monthly schedule.

Forms and samples will be provided and discussed by CMHA in the pre-construction meeting. 

C. The contractor MUST submit every MONTH with the PAY REQUEST, the following:

1. A copy of the project schedule with actual progress shown vs. planned.  Samples and
forms will be provided by CMHA in the pre-construction meeting.

2. Conditional and Unconditional Release of Liens from the Prime Contractor(s) and
unconditional Release of Liens from all Subcontractors.

3. An MBE status report showing previous month MBE subcontractors/suppliers utilized
and payment amounts.

4. Section 3 compliance report showing names of persons in program/trade and payments
for each.

Please refer to the HUD General Conditions, paragraph 6 “Construction Progress 
Schedule”. 

D. Three copies of all material submittals.  See Special Conditions 1.10.



COLUMBUS METROPOLITAN HOUSING AUTHORITY 

Contract Specifications for 

HARRIET’S HOPE – NEW BUILD 
1581 West Broad Street 
Columbus, Ohio 43222 

SECTION E 

Wage Rates & General Conditions 

- Residential Wage Rates (E1–E2 | pages 1-6)

- General Contract Conditions
Contracts – Public Housing Programs
(form HUD-5370 | pages 1-19)



Harriet’s Hope – New Build E-1

RESIDENTIAL WAGE RATES 

PREVAILING WAGE RATE EXEMPTION OF OWNERS AND 
PART OWNERS FROM DAVIS-BACON WAGES 

The Owner of a contracting firm working on public projects is not required to pay himself nor any 
part Owners the prevailing wage rates required by the Davis-Bacon Act.  Partnerships need not be 
equal for this exemption.  If part Owners are to be paid less than the prevailing wage, the following 
statement must be completed and signed. 

_________________________________ 

_________________________________ 

_________________________________ 

_________________________________ are legal partners of 

____________________________________________________ 
             (Company Name) 

Attest: 

____________________________________________________ 

____________________________________________________ 
           (Company Name, Title) 



Harriet’s Hope – New Build E-2

RESIDENTIAL 
WAGE RATES 

WAGE RATES 

The following minimum rates have been determined and adopted in accordance with the provisions 
contained in the General Conditions, and not less than the rates listed here shall be paid to the 
following trades and occupations. 
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"General Decision Number: OH20220016 03/11/2022

Superseded General Decision Number: OH20210016

State: Ohio

Construction Type: Residential

Counties: Delaware, Fairfield, Franklin, Licking, Madison, 
Morrow, Pickaway and Union Counties in Ohio.

RESIDENTIAL CONSTRUCTION PROJECTS (consisting of single family
homes and apartments up to and including 4 stories).

Note: Contracts subject to the Davis-Bacon Act are generally
required to pay at least the applicable minimum wage rate
required under Executive Order 14026 or Executive Order 13658.
Please note that these Executive Orders apply to covered
contracts entered into by the federal government that are
subject to the Davis-Bacon Act itself, but do not apply to
contracts subject only to the Davis-Bacon Related Acts,
including those set forth at 29 CFR 5.1(a)(2)-(60).

______________________________________________________________
|If the contract is entered    |. Executive Order 14026      |
|into on or after January 30,  |  generally applies to the   |
|2022, or the contract is      |  contract.                  |
|renewed or extended (e.g., an |. The contractor must pay    |
|option is exercised) on or    |  all covered workers at     |
|after January 30, 2022:       |  least $15.00 per hour (or  |
|                              |  the applicable wage rate   |
|                              |  listed on this wage        |
| |  determination, if it is    |
| |  higher) for all hours      |
| |  spent performing on the    |
| |  contract in 2022.          |
|______________________________|_____________________________|
|If the contract was awarded on|. Executive Order 13658      |
|or between January 1, 2015 and|  generally applies to the   |
|January 29, 2022, and the     |  contract.                  |
|contract is not renewed or    |. The contractor must pay all|
|extended on or after January  |  covered workers at least   |
|30, 2022: |  $11.25 per hour (or the    |
| |  applicable wage rate listed|
| |  on this wage determination,|
| |  if it is higher) for all   |
| |  hours spent performing on  |
| |  that contract in 2022.     |
|______________________________|_____________________________|

The applicable Executive Order minimum wage rate will be
adjusted annually. If this contract is covered by one of the
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Executive Orders and a classification considered necessary for
performance of work on the contract does not appear on this
wage determination, the contractor must still submit a
conformance request.

Additional information on contractor requirements and worker
protections under the Executive Orders is available at
https://www.dol.gov/agencies/whd/government-contracts.

Modification Number     Publication Date
          0              01/07/2022
          1              02/25/2022
          2              03/11/2022

 ELEC0306-003 05/31/2021

                                  Rates          Fringes

ELECTRICIAN......................$ 23.34     13.16 + 4.5%
----------------------------------------------------------------
 ELEV0037-002 01/01/2021

                                  Rates          Fringes

ELEVATOR MECHANIC................$ 54.83            35.83

PAID HOLIDAYS:

  a. New Year's Day, Memorial Day, Independence Day, Labor Day,
  Vetern's Day, Thanksgiving Day, the Friday after
  Thanksgiving, and Christmas Day.

  b. Employer contributes 8% of regular hourly rate to vacation
  pay credit for employee who has worked in business more
  than 5 years; 6% for less than 5 years' service.

----------------------------------------------------------------
 ENGI0018-030 05/01/2019

                                  Rates          Fringes

POWER EQUIPMENT OPERATOR   
(Bulldozer, Backhoe/Excavator)...$ 37.14            15.20
----------------------------------------------------------------
 ENGI0066-026 06/01/2017

                                  Rates          Fringes

POWER EQUIPMENT OPERATOR  
     Crane.......................$ 22.08            19.66
----------------------------------------------------------------
 LABO0265-004 06/01/2018
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                                  Rates          Fringes

LABORER (Mason Tender-Brick).....$ 20.25            16.20
----------------------------------------------------------------
 PAIN0707-001 05/01/2019

                                  Rates          Fringes

PAINTER (Brush and Roller).......$ 23.91            16.55
----------------------------------------------------------------
 PLAS0109-006 05/01/2018

                                  Rates          Fringes

CEMENT MASON/CONCRETE FINISHER...$ 28.86            17.11
----------------------------------------------------------------
* SHEE0033-016 03/01/2022

                                  Rates          Fringes

SHEET METAL WORKER (HVAC Duct   
Installation Only)...............$ 28.84             9.42
----------------------------------------------------------------
*  SUOH2012-017 07/20/2012

                                  Rates          Fringes

BRICKLAYER.......................$ 28.40            11.78
  
CARPENTER........................$ 13.86 **          0.83
  
LABORER:  Common or General......$ 15.09             0.00
  
LABORER:  Landscape..............$ 11.11 **          0.00
  
OPERATOR:  Bobcat/Skid   
Steer/Skid Loader................$ 29.49            11.16
  
PLUMBER..........................$ 20.00             5.52
  
ROOFER...........................$ 16.85             3.83
----------------------------------------------------------------

WELDERS - Receive rate prescribed for craft performing
operation to which welding is incidental.

================================================================

** Workers in this classification may be entitled to a higher
minimum wage under Executive Order 14026 ($15.00) or 13658
($11.25).  Please see the Note at the top of the wage
determination for more information.

Note: Executive Order (EO) 13706, Establishing Paid Sick Leave
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for Federal Contractors applies to all contracts subject to the
Davis-Bacon Act for which the contract is awarded (and any
solicitation was issued) on or after January 1, 2017.  If this
contract is covered by the EO, the contractor must provide
employees with 1 hour of paid sick leave for every 30 hours
they work, up to 56 hours of paid sick leave each year.
Employees must be permitted to use paid sick leave for their
own illness, injury or other health-related needs, including
preventive care; to assist a family member (or person who is
like family to the employee) who is ill, injured, or has other
health-related needs, including preventive care; or for reasons
resulting from, or to assist a family member (or person who is
like family to the employee) who is a victim of, domestic
violence, sexual assault, or stalking.  Additional information
on contractor requirements and worker protections under the EO
is available at
https://www.dol.gov/agencies/whd/government-contracts.

Unlisted classifications needed for work not included within
the scope of the classifications listed may be added after
award only as provided in the labor standards contract clauses
(29CFR 5.5 (a) (1) (ii)).

----------------------------------------------------------------

The body of each wage determination lists the classification
and wage rates that have been found to be prevailing for the
cited type(s) of construction in the area covered by the wage
determination. The classifications are listed in alphabetical
order of ""identifiers"" that indicate whether the particular
rate is a union rate (current union negotiated rate for local),
a survey rate (weighted average rate) or a union average rate
(weighted union average rate).

Union Rate Identifiers

A four letter classification abbreviation identifier enclosed
in dotted lines beginning with characters other than ""SU"" or
""UAVG"" denotes that the union classification and rate were
prevailing for that classification in the survey. Example:
PLUM0198-005 07/01/2014. PLUM is an abbreviation identifier of
the union which prevailed in the survey for this
classification, which in this example would be Plumbers. 0198
indicates the local union number or district council number
where applicable, i.e., Plumbers Local 0198. The next number,
005 in the example, is an internal number used in processing
the wage determination. 07/01/2014 is the effective date of the
most current negotiated rate, which in this example is July 1,
2014.

Union prevailing wage rates are updated to reflect all rate
changes in the collective bargaining agreement (CBA) governing
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this classification and rate.

Survey Rate Identifiers

Classifications listed under the ""SU"" identifier indicate that
no one rate prevailed for this classification in the survey and
the published rate is derived by computing a weighted average
rate based on all the rates reported in the survey for that
classification.  As this weighted average rate includes all
rates reported in the survey, it may include both union and
non-union rates. Example: SULA2012-007 5/13/2014. SU indicates
the rates are survey rates based on a weighted average
calculation of rates and are not majority rates. LA indicates
the State of Louisiana. 2012 is the year of survey on which
these classifications and rates are based. The next number, 007
in the example, is an internal number used in producing the
wage determination. 5/13/2014 indicates the survey completion
date for the classifications and rates under that identifier.

Survey wage rates are not updated and remain in effect until a
new survey is conducted.

Union Average Rate Identifiers

Classification(s) listed under the UAVG identifier indicate
that no single majority rate prevailed for those
classifications; however, 100% of the data reported for the
classifications was union data. EXAMPLE: UAVG-OH-0010
08/29/2014. UAVG indicates that the rate is a weighted union
average rate. OH indicates the state. The next number, 0010 in
the example, is an internal number used in producing the wage
determination. 08/29/2014 indicates the survey completion date
for the classifications and rates under that identifier.

A UAVG rate will be updated once a year, usually in January of
each year, to reflect a weighted average of the current
negotiated/CBA rate of the union locals from which the rate is
based.

----------------------------------------------------------------

WAGE DETERMINATION APPEALS PROCESS

1.) Has there been an initial decision in the matter? This can
be:

* an existing published wage determination
* a survey underlying a wage determination
* a Wage and Hour Division letter setting forth a position on

a wage determination matter
* a conformance (additional classification and rate) ruling
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On survey related matters, initial contact, including requests
for summaries of surveys, should be with the Wage and Hour
National Office because National Office has responsibility for
the Davis-Bacon survey program. If the response from this
initial contact is not satisfactory, then the process described
in 2.) and 3.) should be followed.

With regard to any other matter not yet ripe for the formal
process described here, initial contact should be with the
Branch of Construction Wage Determinations.  Write to:

            Branch of Construction Wage Determinations
            Wage and Hour Division
            U.S. Department of Labor
            200 Constitution Avenue, N.W.
            Washington, DC 20210

2.) If the answer to the question in 1.) is yes, then an
interested party (those affected by the action) can request
review and reconsideration from the Wage and Hour Administrator
(See 29 CFR Part 1.8 and 29 CFR Part 7). Write to:

            Wage and Hour Administrator
            U.S. Department of Labor
            200 Constitution Avenue, N.W.
            Washington, DC 20210

The request should be accompanied by a full statement of the
interested party's position and by any information (wage
payment data, project description, area practice material,
etc.) that the requestor considers relevant to the issue.

3.) If the decision of the Administrator is not favorable, an
interested party may appeal directly to the Administrative
Review Board (formerly the Wage Appeals Board).  Write to:

            Administrative Review Board
            U.S. Department of Labor
            200 Constitution Avenue, N.W.
            Washington, DC 20210

4.) All decisions by the Administrative Review Board are final.

================================================================

          END OF GENERAL DECISIO"



General Conditions for Construction 

Contracts - Public Housing Programs 

U.S. Department of Housing and Urban 
Development 
Office of Public and Indian Housing 
OMB Approval No. 2577-0157 (exp. 11/30/2023) 

Applicability. This form is applicable to any 

construction/development contract greater than $250,000.

Public reporting burden for this collection of information is estimated to average 1 hour. This includes the time for collecting, reviewing, and reporting the 

data. The information requested is required to obtain a benefit. This form includes those clauses required by OMB's common rule on grantee procurement, 

implemented at HUD in 2 CFR 200, and those requirements set forth in Section 3 of the Housing and Urban Development Act of 1968 and its amendment 

by the Housing and Community Development Act of 1992, implemented by HUD at 24 CFR Part 75. The form is required for construction contracts 

awarded by Public Housing Agencies (PHAs). The form is used by Housing Authorities in solicitations to provide necessary contract clauses. If the form 

were not used, PHAs would be unable to enforce their contracts. There are no assurances of confidentiality. HUD may not conduct or 

sponsor, and an applicant is not required to respond to a collection of information unless it displays a currently valid OMB control number. 

Previous editions are obsolete Page 1 of 19 form HUD-5370 (1/2014) 

Replaces form HUD-5370-A 

Table of Contents 

Clause Page Clause Page 

1. Definitions 2 Administrative Requirements 
2. Contractor’s Responsibility for Work 2 25. Contract Period 9 

3. Architect’s Duties, Responsibilities and Authority 2 26. Order of Precedence 9 

4. Other Contracts 3 27. Payments 9 

Construction Requirements 28. Contract Modifications 10 

5. Preconstruction Conference and Notice to Proceed 3 29. Changes 10 

6. Construction Progress Schedule 3 30. Suspension of Work 11 

7. Site Investigation and Conditions Affecting the 
Work 

3 31. Disputes 11 

8. Differing Site Conditions 4 32. Default 11 

9. Specifications and Drawings for Construction 4 33. Liquidated Damages 12 
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13 

15. Availability and Use of Utility Services 6 39. Equal Employment Opportunity 13 
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Urban Development Act of 1968 

14 

17. Temporary Buildings and Transpiration Materials 7 41. Interest of Members of Congress 15 
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22. Warranty of Title 8 46. Labor Standards-Davis Bacon and Related Acts 15 

23. Warranty of Construction 8 47. Non-Federal Prevailing Wage Rates 19 

24. Prohibition Against Liens 9 48. Procurement of Recovered Materials 19 



1. Definitions (a) The Contractor shall furnish all necessary labor, 
materials, tools, equipment, and transportation necessary 

(a) “Architect” means the person or other entity engaged by for performance of the work. The Contractor shall also 
the PHA to perform architectural, engineering, design, furnish all necessary water, heat, light, and power not 

and other services related to the work as provided for in made available to the Contractor by the PHA pursuant to 

the contract. When a PHA uses an engineer to act in this the clause entitled Availability and Use of Utility Services 
capacity, the terms “architect” and “engineer” shall be herein. 

synonymous. The Architect shall serve as a technical (b) The Contractor shall perform on the site, and with its own 
representative of the Contracting Officer. The Architect’s organization, work equivalent to at least [ ] (12 percent 
authority is as set forth elsewhere in this contract. unless otherwise indicated) of the total amount of work to 

(b) “Contract” means the contract entered into between the be performed under the order. This percentage may be 

PHA and the Contractor. It includes the forms of Bid, the reduced by a supplemental agreement to this order if, 

Bid Bond, the Performance and Payment Bond or Bonds during performing the work, the Contractor requests a 

or other assurance of completion, the Certifications, reduction and the Contracting Officer determines that the 
Representations, and Other Statements of Bidders (form reduction would be to the advantage of the PHA. 

HUD-5370), these General Conditions of the Contract for (c) At all times during performance of this contract and until 

Construction (form HUD-5370), the applicable wage rate the work is completed and accepted, the Contractor shall 

determinations from the U.S. Department of Labor, any directly superintend the work or assign and have on the 

special conditions included elsewhere in the contract, the work site a competent superintendent who is satisfactory 

specifications, and drawings. It includes all formal to the Contracting Officer and has authority to act for the 
changes to any of those documents by addendum, Contractor. 

change order, or other modification. (d) The Contractor shall be responsible for all damages to 
(c) “Contracting Officer” means the person delegated the au- persons or property that occur as a result of the 

thority by the PHA to enter into, administer, and/or Contractor’s fault or negligence, and shall take proper 

terminate this contract and designated as such in writing safety and health precautions to protect the work, the 
to the Contractor. The term includes any successor workers, the public, and the property of others. The 

Contracting Officer and any duly authorized Contractor shall hold and save the PHA, its officers and 

representative of the Contracting Officer also designated agents, free and harmless from liability of any nature 

in writing. The Contracting Officer shall be deemed the occasioned by the Contractor’s performance. The 
authorized agent of the PHA in all dealings with the Contractor shall also be responsible for all materials 

Contractor. delivered and work performed until completion and 
(d) “Contractor” means the person or other entity entering acceptance of the entire work, except for any completed 

into the contract with the PHA to perform all of the work unit of work which may have been accepted under the 

required under the contract. contract. 

(e) “Drawings” means the drawings enumerated in the (e) The Contractor shall lay out the work from base lines and 
schedule of drawings contained in the Specifications and bench marks indicated on the drawings and be 
as described in the contract clause entitled Specifications responsible for all lines, levels, and measurements of all 

and Drawings for Construction herein. work executed under the contract. The Contractor shall 
(f) “HUD” means the United States of America acting through verify the figures before laying out the work and will be 

the Department of Housing and Urban Development held responsible for any error resulting from its failure to 
including the Secretary, or any other person designated to do so. 
act on its behalf. HUD has agreed, subject to the provisions of an (f) The Contractor shall confine all operations (including  

Annual Contributions Terms and Conditions (ACC), to storage of materials) on PHA premises to areas 

provide financial assistance to the PHA, which includes authorized or approved by the Contracting Officer. 
assistance in financing the work to be performed under (g) The Contractor shall at all times keep the work area, 
this contract. As defined elsewhere in these General including storage areas, free from accumulations of 

Conditions or the contract documents, the determination waste materials. After completing the work and before 
of HUD may be required to authorize changes in the work final inspection, the Contractor shall (1) remove from the 

or for release of funds to the PHA for payment to the premises all scaffolding, equipment, tools, and materials 

Contractor. Notwithstanding HUD’s role, nothing in this (including rejected materials) that are not the property of 

contract shall be construed to create any contractual the PHA and all rubbish caused by its work; (2) leave the 

relationship between the Contractor and HUD. work area in a clean, neat, and orderly condition 
(g) “Project” means the entire project, whether construction satisfactory to the Contracting Officer; (3) perform all 

or rehabilitation, the work for which is provided for in specified tests; and, (4) deliver the installation in 

whole or in part under this contract. complete and operating condition. 

(h) “PHA” means the Public Housing Agency organized (h) The Contractor’s responsibility will terminate when all 
under applicable state laws which is a party to this work has been completed, the final inspection made, and 

contract. the work accepted by the Contracting Officer. The 

(j) “Specifications” means the written description of the Contractor will then be released from further obligation 
technical requirements for construction and includes the except as required by the warranties specified elsewhere 

criteria and tests for determining whether the in the contract.  

requirements are met. 
(l) “Work” means materials, workmanship, and manufacture 3. Architect’s Duties, Responsibilities, and Authority 

and fabrication of components. 

(a) The Architect for this contract, and any successor, shall 

2. Contractor’s Responsibility for Work be designated in writing by the Contracting Officer. 

Previous editions are obsolete Page 2 of 19 form HUD-5370 (1/2014) 
Replaces form HUD-5370-A 



(b) The Architect shall serve as the Contracting Officer’s

technical representative with respect to architectural, 6. Construction Progress
Schedule engineering, and design matters related to the work

performed under the contract. The Architect may provide (a) The Contractor shall, within five days after the work

direction on contract performance. Such direction shall be commences on the contract or another period of time

within the scope of the contract and may not be of a determined by the Contracting Officer, prepare and
nature which: (1) institutes additional work outside the submit to the Contracting Officer for approval three copies

scope of the contract; (2) constitutes a change as defined of a practicable schedule showing the order in which the

in the Changes clause herein; (3) causes an increase or Contractor proposes to perform the work, and the dates
decrease in the cost of the contract; (4) alters the on which the Contractor contemplates starting and

Construction Progress Schedule; or (5) changes any of completing the several salient features of the work

the other express terms or conditions of the contract. (including acquiring labor, materials, and equipment). The
(c) The Architect’s duties and responsibilities may include but schedule shall be in the form of a progress chart of

shall not be limited to: suitable scale to indicate appropriately the percentage of

(1) Making periodic visits to the work site, and on the work scheduled for completion by any given date during
basis of his/her on-site inspections, issuing written the period. If the Contractor fails to submit a schedule

reports to the PHA which shall include all observed within the time prescribed, the Contracting Officer may

deficiencies. The Architect shall file a copy of the withhold approval of progress payments or take other

report with the Contractor’s designated representative remedies under the contract until the Contractor submits

at the site; the required schedule.
(2) Making modifications in drawings and technical (b) The Contractor shall enter the actual progress on the

specifications and assisting the Contracting Officer in chart as required by the Contracting Officer, and

the preparation of change orders and other contract immediately deliver three copies of the annotated
modifications for issuance by the Contracting Officer; schedule to the Contracting Officer. If the Contracting

(3) Reviewing and making recommendations with respect Officer determines, upon the basis of inspection

to - (i) the Contractor’s construction progress conducted pursuant to the clause entitled Inspection and
schedules; (ii) the Contractor’s shop and detailed Acceptance of Construction, herein that the Contractor is

drawings; (iii) the machinery, mechanical and other not meeting the approved schedule, the Contractor shall
equipment and materials or other articles proposed take steps necessary to improve its progress, including

for use by the Contractor; and, (iv) the Contractor’s those that may be required by the Contracting Officer,

price breakdown and progress payment estimates; without additional cost to the PHA. In this circumstance,
and, the Contracting Officer may require the Contractor to

(4) Assisting in inspections, signing Certificates of increase the number of shifts, overtime operations, days

Completion, and making recommendations with of work, and/or the amount of construction plant, and to

respect to acceptance of work completed under the submit for approval any supplementary schedule or

contract. schedules in chart form as the Contracting Officer deems

necessary to demonstrate how the approved rate of
4. Other Contracts progress will be regained.

(c) Failure of the Contractor to comply with the requirements

The PHA may undertake or award other contracts for of the Contracting Officer under this clause shall be
additional work at or near the site of the work under this grounds for a determination by the Contracting Officer that

contract. The Contractor shall fully cooperate with the the Contractor is not prosecuting the work with sufficient

other contractors and with PHA employees and shall diligence to ensure completion within the time

carefully adapt scheduling and performing the work under specified in the Contract. Upon making this

this contract to accommodate the additional work, heeding determination, the Contracting Officer may terminate the
any direction that may be provided by the Contracting Contractor’s right to proceed with the work, or any
Officer. The Contractor shall not commit or permit any act separable part of it, in accordance with the Default clause
that will interfere with the performance of work by any of this contract.
other contractor or by PHA employees 

7. Site Investigation and Conditions Affecting the Work
Construction Requirements  

(a) The Contractor acknowledges that it has taken steps

5. Pre-construction Conference and Notice to Proceed reasonably necessary to ascertain the nature and location

of the work, and that it has investigated and satisfied itself

(a) Within ten calendar days of contract execution, and prior as to the general and local conditions which can affect the 
to the commencement of work, the Contractor shall work or its cost, including but not limited to, (1) conditions 

attend a preconstruction conference with representatives bearing upon transportation, disposal, handling, and 

of the PHA, its Architect, and other interested parties storage of materials; (2) the availability of labor, water, 

convened by the PHA. The conference will serve to electric power, and roads;(3) uncertainties of weather, 
acquaint the participants with the general plan of the river stages, tides, or similar physical conditions at the 

construction operation and all other requirements of the site; (4) the conformation and conditions of the ground; 

contract. The PHA will provide the Contractor with the and (5) the character of equipment and facilities needed 

date, time, and place of the conference. preliminary to and during work performance. The 
(b) The contractor shall begin work upon receipt of a written Contractor also acknowledges that it has satisfied itself as 

Notice to Proceed from the Contracting Officer or to the character, quality, and quantity of surface and 
designee. The Contractor shall not begin work prior to subsurface materials or obstacles to be encountered 

receiving such notice. insofar as this information is 
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reasonably ascertainable from an inspection of the site, promptly submitted to the Contracting Officer, who shall 

including all exploratory work done by the PHA, as well 
as from the drawings and specifications made a part of 

this contract. Any failure of the Contractor to take the 

actions described and acknowledged in this paragraph 

will not relieve the Contractor from responsibility for 
estimating properly the difficulty and cost of successfully 

performing the work, or for proceeding to successfully 

perform the work without additional expense to the PHA. 

(b) The PHA assumes no responsibility for any conclusions

or interpretations made by the Contractor based on the

information made available by the PHA. Nor does the

PHA assume responsibility for any understanding

reached or representation made concerning conditions

which can affect the work by any of its officers or agents

before the execution of this contract, unless that

understanding or representation is expressly stated in

this contract.

8. Differing Site Conditions

(a) The Contractor shall promptly, and before the conditions

are disturbed, give a written notice to the Contracting Officer

of (1) subsurface or latent physical conditions at the site which

differ materially from those indicated in this contract, or (2)

unknown physical conditions at the site(s), of an unusual

nature, which differ materially from those ordinarily

encountered and generally recognized as inhering in work of

the character provided for in the contract.

(b) The Contracting Officer shall investigate the site

conditions promptly after receiving the notice. Work shall not

proceed at the affected site, except at the

Contractor’s risk, until the Contracting Officer has 

provided written instructions to the Contractor. If the 

conditions do materially so differ and cause an increase 

or decrease in the Contractor’s cost of, or the time 

required for, performing any part of the work under this 

contract, whether or not changed as a result of the 

conditions, the Contractor shall file a claim in writing to 

the PHA within ten days after receipt of such instructions 

and, in any event, before proceeding with the work. An 

equitable adjustment in the contract price, the delivery 

schedule, or both shall be made under this clause and 

the contract modified in writing accordingly. 

(c) No request by the Contractor for an equitable

adjustment to the contract under this clause shall be

allowed, unless the Contractor has given the written notice

required; provided, that the time prescribed in (a) above for

giving written notice may be extended by the Contracting

Officer.

(d) No request by the Contractor for an equitable adjustment

to the contract for differing site conditions shall be allowed if

made after final payment under this contract.

9. Specifications and Drawings for Construction

(a) The Contractor shall keep on the work site a copy of the

drawings and specifications and shall at all times give

the Contracting Officer access thereto. Anything

mentioned in the specifications and not shown on the

drawings, or shown on the drawings and not mentioned

in the specifications, shall be of like effect as if shown or

mentioned in both. In case of difference between

drawings and specifications, the specifications shall

govern. In case of discrepancy in the figures, in the

drawings, or in the specifications, the matter shall be

promptly make a determination in writing. Any adjustment 

by the Contractor without such a determination shall be at 

its own risk and expense. The Contracting Officer shall 

furnish from time to time such detailed drawings and other 

information as considered necessary, unless 

otherwise provided. 

(b) Wherever in the specifications or upon the drawings the

words “directed”, “required”, “ordered”, “designated”,

“prescribed”, or words of like import are used, it shall be

understood that the “direction”, “requirement”, “order”,

“designation”, or “prescription”, of the Contracting Officer is

intended and similarly the words “approved”, “acceptable”,

“satisfactory”, or words of like import shall mean “approved

by”, or “acceptable to”, or “satisfactory to” the Contracting

Officer, unless otherwise expressly stated.

(c) Where “as shown” “as indicated”, “as detailed”, or words

of similar import are used, it shall be understood that the

reference is made to the drawings accompanying this 

contract unless stated otherwise. The word “provided” as 

used herein shall be understood to mean “provide 

complete in place” that is “furnished and installed”. 

(d) “Shop drawings” means drawings, submitted to the PHA

by the Contractor, subcontractor, or any lower tier

subcontractor, showing in detail (1) the proposed fabrication

and assembly of structural elements and (2) the installation

(i.e., form, fit, and attachment details) of materials of

equipment. It includes drawings, diagrams, layouts,

schematics, descriptive literature, illustrations, schedules,

performance and test data, and similar materials furnished by

the Contractor to explain in detail specific portions of the work

required by the contract. The PHA may duplicate, use, and

disclose in any manner and for any purpose shop drawings

delivered under this contract.

(e) If this contract requires shop drawings, the Contractor

shall coordinate all such drawings, and review them for

accuracy, completeness, and compliance with other contract

requirements and shall indicate its approval thereon as

evidence of such coordination and review. Shop drawings

submitted to the Contracting Officer without evidence of the

Contractor’s approval may be returned for resubmission.

The Contracting Officer will indicate an approval or

disapproval of the shop drawings and if not approved as

submitted shall indicate the PHA’s reasons therefore. Any

work done before such approval shall be at the Contractor’s

risk. Approval by the Contracting Officer shall not relieve the

Contractor from responsibility for any errors or omissions in

such drawings, nor from responsibility for complying with the

requirements of this contract, except with respect to

variations described and approved in accordance with (f)

below.

(f) If shop drawings show variations from the contract

requirements, the Contractor shall describe such variations in

writing, separate from the drawings, at the time of

submission. If the Architect approves any such variation and

the Contracting Officer concurs, the Contracting Officer shall

issue an appropriate modification to the contract, except that,

if the variation is minor or does not involve a change in price

or in time of performance, a modification need not be issued.

(g) It shall be the responsibility of the Contractor to make

timely requests of the PHA for such large scale and full size

drawings, color schemes, and other additional information,

not already in his possession, which shall be
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required in the planning and production of the work. Such machinery and mechanical and other equipment. 

requests may be submitted as the need arises, but each When required by this contract or by the Contracting 
such request shall be filed in ample time to permit Officer, the Contractor shall also obtain the 

appropriate action to be taken by all parties involved so Contracting Officer’s approval of the material or 
as to avoid delay. articles which the Contractor contemplates 

(h) The Contractor shall submit to the Contracting Officer for incorporating into the work. When requesting 

approval four copies (unless otherwise indicated) of all approval, the Contractor shall provide full information 

shop drawings as called for under the various headings concerning the material or articles. Machinery, 
of these specifications. Three sets (unless otherwise equipment, material, and articles that do not have the 

indicated) of all shop drawings, will be retained by the required approval shall be installed or used at the risk 

PHA and one set will be returned to the Contractor. As of subsequent rejection. 
required by the Contracting Officer, the Contractor, upon (2) When required by the specifications or the 

completing the work under this contract, shall furnish a Contracting Officer, the Contractor shall submit 
complete set of all shop drawings as finally approved. appropriately marked samples (and certificates 

These drawings shall show all changes and revisions related to them) for approval at the Contractor’s 
made up to the time the work is completed and accepted. expense, with all shipping charges prepaid. The 

(i) This clause shall be included in all subcontracts at any tier. Contractor shall label, or otherwise properly mark on 

It shall be the responsibility of the Contractor to ensure the container, the material or product represented, its 

that all shop drawings prepared by subcontractors are place of origin, the name of the producer, the 

submitted to the Contracting Officer. Contractor’s name, and the identification of the 
construction project for which the material or product 

10. As-Built Drawings is intended to be used. 

(3) Certificates shall be submitted in triplicate, describing 

(a) “As-built drawings,” as used in this clause, means each sample submitted for approval and certifying 
drawings submitted by the Contractor or subcontractor at that the material, equipment or accessory complies 

any tier to show the construction of a particular structure with contract requirements. The certificates shall 

or work as actually completed under the contract. “As-built include the name and brand of the product, name of 

drawings” shall be synonymous with “Record manufacturer, and the location where produced. 

drawings.” (4) Approval of a sample shall not constitute a waiver of 
(b) As required by the Contracting Officer, the Contractor the PHA right to demand full compliance with contract 

shall provide the Contracting Officer accurate information requirements. Materials, equipment and accessories 

to be used in the preparation of permanent as-built may be rejected for cause even though samples have 

drawings. For this purpose, the Contractor shall record on been approved. 

one set of contract drawings all changes from the (5) Wherever materials are required to comply with 
installations originally indicated, and record final locations recognized standards or specifications, such 
of underground lines by depth from finish grade and by specifications shall be accepted as establishing the 

accurate horizontal offset distances to permanent surface technical qualities and testing methods, but shall not 

improvements such as buildings, curbs, or edges of govern the number of tests required to be made nor 

walks. modify other contract requirements. The Contracting 

(c) This clause shall be included in all subcontracts at any Officer may require laboratory test reports on items 
tier. It shall be the responsibility of the Contractor to submitted for approval or may approve materials on 

ensure that all as-built drawings prepared by the basis of data submitted in certificates with 

subcontractors are submitted to the Contracting Officer. samples. Check tests will be made on materials 

delivered for use only as frequently as the Contracting 
11. Material and Workmanship Officer determines necessary to insure compliance of 

materials with the specifications. The Contractor will  

(a) All equipment, material, and articles furnished under this assume all costs of retesting materials which fail to 

contract shall be new and of the most suitable grade for meet contract requirements and/or testing materials 

the purpose intended, unless otherwise specifically offered in substitution for those found deficient. 

provided in this contract. References in the contract to (6) After approval, samples will be kept in the Project 

equipment, material, articles, or patented processes by office until completion of work. They may be built into 
trade name, make, or catalog number, shall be regarded the work after a substantial quantity of the materials 

as establishing a standard of quality and shall not be they represent has been built in and accepted. 
construed as limiting competition. The Contractor may, at (c) Requirements concerning lead-based paint. The 
its option, use any equipment, material, article, or Contractor shall comply with the requirements concerning 

process that, in the judgment of, and as approved by the lead-based paint contained in the Lead-Based Paint 
Contracting Officer, is equal to that named in the Poisoning Prevention Act (42 U.S.C. 4821-4846) as 

specifications, unless otherwise specifically provided in implemented by 24 CFR Part 35. 

this contract. 
(b) Approval of equipment and materials. 12. Permits and Codes  
(1) The Contractor shall obtain the Contracting Officer’s 

approval of the machinery and mechanical and other (a) The Contractor shall give all notices and comply with all 

equipment to be incorporated into the work. When applicable laws, ordinances, codes, rules and regulations. 

requesting approval, the Contractor shall furnish to the Notwithstanding the requirement of the Contractor to 

Contracting Officer the name of the manufacturer, the comply with the drawings and specifications in the 
model number, and other information concerning the contract, all work installed shall comply with all applicable 

performance, capacity, nature, and rating of the codes and regulations as amended by any 
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waivers. Before installing the work, the Contractor shall 

examine the drawings and the specifications for 14. Temporary Heating  

compliance with applicable codes and regulations 

bearing on the work and shall immediately report any The Contractor shall provide and pay for temporary 
discrepancy it may discover to the Contracting Officer. heating, covering, and enclosures necessary to properly 

Where the requirements of the drawings and protect all work and materials against damage by 

specifications fail to comply with the applicable code or dampness and cold, to dry out the work, and to facilitate 

regulation, the Contracting Officer shall modify the the completion of the work. Any permanent heating 

contract by change order pursuant to the clause entitled equipment used shall be turned over to the PHA in the 

Changes herein to conform to the code or regulation. condition and at the time required by the specifications. 

(b) The Contractor shall secure and pay for all permits, fees, 

and licenses necessary for the proper execution and 15. Availability and Use of Utility Services 

completion of the work. Where the PHA can arrange for 

the issuance of all or part of these permits, fees and (a) The PHA shall make all reasonably required amounts of 

licenses, without cost to the Contractor, the contract utilities available to the Contractor from existing outlets 

amount shall be reduced accordingly. and supplies, as specified in the contract. Unless 

otherwise provided in the contract, the amount of each 

13. Health, Safety, and Accident Prevention utility service consumed shall be charged to or paid for by 
the Contractor at prevailing rates charged to the PHA or, 

(a) In performing this contract, the Contractor shall: where the utility is produced by the PHA, at reasonable 

(1) Ensure that no laborer or mechanic shall be required rates determined by the Contracting Officer. The 

to work in surroundings or under working conditions Contractor shall carefully conserve any utilities furnished 

which are unsanitary, hazardous, or dangerous to without charge. 
his/her health and/or safety as determined under (b) The Contractor, at its expense and in a manner 

construction safety and health standards promulgated satisfactory to the Contracting Officer, shall install and 

by the Secretary of Labor by regulation; maintain all necessary temporary connections and 

(2) Protect the lives, health, and safety of other persons; distribution lines, and all meters required to measure the 

(3) Prevent damage to property, materials, supplies, and amount of each utility used for the purpose of 

equipment; and, determining charges. Before final acceptance of the work 
(4) Avoid work interruptions. by the PHA, the Contractor shall remove all the 

(b) For these purposes, the Contractor shall: temporary connections, distribution lines, meters, and 

(1) Comply with regulations and standards issued by the associated paraphernalia. 

Secretary of Labor at 29 CFR Part 1926. Failure to 

comply may result in imposition of sanctions pursuant 16. Protection of Existing Vegetation, Structures, 

to the Contract Work Hours and Safety Standards Act Equipment, Utilities, and Improvements 

(Public Law 91-54, 83 Stat. 96), 40 U.S.C. 3701 et 
seq.; and (a) The Contractor shall preserve and protect all structures, 

(2) Include the terms of this clause in every subcontract equipment, and vegetation (such as trees, shrubs, and 

so that such terms will be binding on each grass) on or adjacent to the work site, which are not to be 
subcontractor. removed under this contract, and which do not 

(c) The Contractor shall maintain an accurate record of unreasonably interfere with the work required under this 

exposure data on all accidents incident to work performed contract. 

under this contract resulting in death, traumatic injury, (b) The Contractor shall only remove trees when specifically 

occupational disease, or damage to property, materials, authorized to do so, and shall avoid damaging vegetation 

supplies, or equipment, and shall report this data in the that will remain in place. If any limbs or branches of trees 

manner prescribed by 29 CFR Part are broken during performance of this contract, or by the 
1904. careless operation of equipment, or by workmen, the 

(d) The Contracting Officer shall notify the Contractor of any Contractor shall trim those limbs or branches with a clean 
noncompliance with these requirements and of the cut and paint the cut with a tree-pruning compound as 

corrective action required. This notice, when delivered to directed by the Contracting Officer. 

the Contractor or the Contractor’s representative at the (c) The Contractor shall protect from damage all existing 

site of the work, shall be deemed sufficient notice of the improvements and utilities (1) at or near the work site and 
noncompliance and corrective action required. After (2) on adjacent property of a third party, the locations of 

receiving the notice, the Contractor shall immediately which are made known to or should be known by the 

take corrective action. If the Contractor fails or refuses to Contractor. Prior to disturbing the ground at the 

take corrective action promptly, the Contracting Officer construction site, the Contractor shall ensure that all 

may issue an order stopping all or part of the work until underground utility lines are clearly marked. 

satisfactory corrective action has been taken. The (d) The Contractor shall shore up, brace, underpin, secure, 
Contractor shall not base any claim or request for and protect as necessary all foundations and other parts 

equitable adjustment for additional time or money on any of existing structures adjacent to, adjoining, and in the 
stop order issued under these circumstances. vicinity of the site, which may be affected by the 

(e) The Contractor shall be responsible for its subcontractors’ excavations or other operations connected with the 

compliance with the provisions of this clause. The construction of the project. 
Contractor shall take such action with respect to any (e) Any equipment temporarily removed as a result of work 

subcontract as the PHA, the Secretary of Housing and under this contract shall be protected, cleaned, and 
Urban Development, or the Secretary of Labor shall replaced in the same condition as at the time of award of 

direct as a means of enforcing such provisions. this contract. 
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(f) New work which connects to existing work shall The contactor shall comply with the Clean Air Act, as 

correspond in all respects with that to which it connects amended, 42 USC 7401 et seq., the Federal Water 

and/or be similar to existing work unless otherwise Pollution Control Water Act, as amended, 33 U.S.C. 1251 

required by the specifications. et seq., and standards issued pursuant thereto in the 
(g) No structural members shall be altered or in any way facilities in which this contract is to be performed. 
weakened without the written authorization of the

Contracting Officer, unless such work is clearly specified 19. Energy Efficiency

in the plans or specifications. 

(h) If the removal of the existing work exposes discolored or The Contractor shall comply with mandatory standards 
unfinished surfaces, or work out of alignment, such and policies relating to energy efficiency which are 

surfaces shall be refinished, or the material replaced as contained in the energy conservation plan issued in 

necessary to make the continuous work uniform and compliance with the Energy Policy and Conservation Act 
harmonious. This, however, shall not be construed to (Pub.L. 94-163) for the State in which the work under the 

require the refinishing or reconstruction of dissimilar contract is performed. 

finishes previously exposed, or finished surfaces in good

condition, but in different planes or on different levels 20. Inspection and Acceptance of
Construction when brought together by the removal of intervening

work, unless such refinishing or reconstruction is (a) Definitions. As used in this clause -
specified in the plans or specifications. (1) “Acceptance” means the act of an authorized

(i) The Contractor shall give all required notices to any representative of the PHA by which the PHA approves

adjoining or adjacent property owner or other party before and assumes ownership of the work performed under this 
the commencement of any work. contract. Acceptance may be partial or complete. 

(j) The Contractor shall indemnify and save harmless the (2) “Inspection” means examining and testing the work
PHA from any damages on account of settlement or the performed under the contract (including, when

loss of lateral support of adjoining property, any damages appropriate, raw materials, equipment, components, and 

from changes in topography affecting drainage, and from intermediate assemblies) to determine whether it 
all loss or expense and all damages for which the PHA conforms to contract requirements. 

may become liable in consequence of such injury or (3) “Testing” means that element of inspection that

damage to adjoining and adjacent structures and their determines the properties or elements, including 
premises. functional operation of materials, equipment, or their 

(k) The Contractor shall repair any damage to vegetation, components, by the application of established scientific 

structures, equipment, utilities, or improvements, principles and procedures. 

including those that are the property of a third party, (b) The Contractor shall maintain an adequate inspection

resulting from failure to comply with the requirements of system and perform such inspections as will ensure that
this contract or failure to exercise reasonable care in the work performed under the contract conforms to

performing the work. If the Contractor fails or refuses to contract requirements. All work is subject to PHA
repair the damage promptly, the Contracting Officer may inspection and test at all places and at all reasonable

have the necessary work performed and charge the cost times before acceptance to ensure strict compliance with

to the Contractor. the terms of the contract.

(c) PHA inspections and tests are for the sole benefit of the
17. Temporary Buildings and Transportation of Materials PHA and do not: (1) relieve the Contractor of

responsibility for providing adequate quality control

(a) Temporary buildings (e.g., storage sheds, shops, offices, measures; (2) relieve the Contractor of responsibility for

sanitary facilities) and utilities may be erected by the loss or damage of the material before acceptance; (3)
Contractor only with the approval of the Contracting constitute or imply acceptance; or, (4) affect the
Officer and shall be built with labor and materials continuing rights of the PHA after acceptance of the

furnished by the Contractor without expense to the PHA. completed work under paragraph (j) below.
The temporary buildings and utilities shall remain the (d) The presence or absence of the PHA inspector does not
property of the Contractor and shall be removed by the relieve the Contractor from any contract requirement, nor

Contractor at its expense upon completion of the work. is the inspector authorized to change any term or
With the written consent of the Contracting Officer, the condition of the specifications without the Contracting

buildings and utilities may be abandoned and need not Officer’s written authorization. All instructions and

be removed. approvals with respect to the work shall be given to the

(b) The Contractor shall, as directed by the Contracting Contractor by the Contracting Officer.
Officer, use only established roadways, or use temporary (e) The Contractor shall promptly furnish, without additional

roadways constructed by the Contractor when and as charge, all facilities, labor, and material reasonably
authorized by the Contracting Officer. When materials are needed for performing such safe and convenient

transported in prosecuting the work, vehicles shall not be inspections and tests as may be required by the

loaded beyond the loading capacity recommended by the Contracting Officer. The PHA may charge to the
manufacturer of the vehicle or prescribed by any federal, Contractor any additional cost of inspection or test when

state, or local law or regulation. When it is necessary to work is not ready at the time specified by the Contractor

cross curbs or sidewalks, the Contractor shall protect them for inspection or test, or when prior rejection makes
from damage. The Contractor shall repair or pay for the reinspection or retest necessary. The PHA shall perform

repair of any damaged curbs, sidewalks, or roads. all inspections and tests in a manner that will not

unnecessarily delay the work. Special, full size, and
18. Clean Air and Water performance tests shall be performed as described in the

contract.
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(f) The PHA may conduct routine inspections of the occupied without proper remuneration therefore. If prior 

construction site on a daily basis. possession or use by the PHA delays the progress of the 

(g) The Contractor shall, without charge, replace or correct work or causes additional expense to the Contractor, an 

work found by the PHA not to conform to contract equitable adjustment shall be made in the contract price 
requirements, unless the PHA decides that it is in its or the time of completion, and the contract shall be 
interest to accept the work with an appropriate modified in writing accordingly. 

adjustment in contract price. The Contractor shall 

promptly segregate and remove rejected material from 22. Warranty of Title  

the premises. 
(h) If the Contractor does not promptly replace or correct The Contractor warrants good title to all materials, 

rejected work, the PHA may (1) by contract or otherwise, supplies, and equipment incorporated in the work and 
replace or correct the work and charge the cost to the agrees to deliver the premises together with all 

Contractor, or (2) terminate for default the Contractor’s improvements thereon free from any claims, liens or 
right to proceed. charges, and agrees further that neither it nor any other 

(i) If any work requiring inspection is covered up without ap- person, firm or corporation shall have any right to a lien 

proval of the PHA, it must, if requested by the Contracting upon the premises or anything appurtenant thereto. 

Officer, be uncovered at the expense of the Contractor. If 
at any time before final acceptance of the entire work, the 23. Warranty of 
Construction PHA considers it necessary or advisable, to examine 

work already completed by removing or tearing it out, the (a) In addition to any other warranties in this contract, the 

Contractor, shall on request, promptly furnish all Contractor warrants, except as provided in paragraph (j) 

necessary facilities, labor, and material. If such work is of this clause, that work performed under this contract 

found to be defective or nonconforming in any material conforms to the contract requirements and is free of any 
respect due to the fault of the Contractor or its defect in equipment, material, or workmanship performed 
subcontractors, the Contractor shall defray all the by the Contractor or any subcontractor or supplier at any 

expenses of the examination and of satisfactory tier. This warranty shall continue for a period of  __________   

reconstruction. If, however, such work is found to meet (one year unless otherwise indicated) from the date of final 

the requirements of the contract, the Contracting Officer acceptance of the work. If the PHA takes possession of 

shall make an equitable adjustment to cover the cost of any part of the work before final acceptance, this warranty 
the examination and reconstruction, including, if shall continue for a period of (one year unless otherwise 

completion of the work was thereby delayed, an indicated) from the date that the PHA takes 
extension of time. possession. 

(j) The Contractor shall notify the Contracting Officer, in (b) The Contractor shall remedy, at the Contractor’s 
writing, as to the date when in its opinion all or a expense, any failure to conform, or any defect. In 
designated portion of the work will be substantially addition, the Contractor shall remedy, at the Contractor’s 

completed and ready for inspection. If the Architect expense, any damage to PHA-owned or controlled real or 

determines that the state of preparedness is as personal property when the damage is the result of— 

represented, the PHA will promptly arrange for the (1) The Contractor’s failure to conform to contract require-  
inspection. Unless otherwise specified in the contract, the merits; or 
PHA shall accept, as soon as practicable after completion (2) Any defects of equipment, material, workmanship or 

and inspection, all work required by the contract or that design furnished by the Contractor. 

portion of the work the Contracting Officer determines and (c) The Contractor shall restore any work damaged in 
designates can be accepted separately. Acceptance shall fulfilling the terms and conditions of this clause. The 

be final and conclusive except for latent defects, fraud, Contractor’s warranty with respect to work repaired or 

gross mistakes amounting to fraud, or the PHA’s right replaced will run for (one year unless otherwise indicated) 

under any warranty or guarantee. from the date of repair or replacement. 

(d) The Contracting Officer shall notify the Contractor, in 
21. Use and Possession Prior to Completion writing, within a reasonable time after the discovery of 

any failure, defect or damage. 

(a) The PHA shall have the right to take possession of or use (e) If the Contractor fails to remedy any failure, defect, or 

any completed or partially completed part of the work. damage within a reasonable time after receipt of notice, 
Before taking possession of or using any work, the the PHA shall have the right to replace, repair or 
Contracting Officer shall furnish the Contractor a list of otherwise remedy the failure, defect, or damage at the 

items of work remaining to be performed or corrected on Contractor’s expense. 
those portions of the work that the PHA intends to take (f) With respect to all warranties, express or implied, from 

possession of or use. However, failure of the Contracting subcontractors, manufacturers, or suppliers for work 
Officer to list any item of work shall not relieve the performed and materials furnished under this contract, 

Contractor of responsibility for complying with the terms of the Contractor shall: 

the contract. The PHA’s possession or use shall not be (1) Obtain all warranties that would be given in normal 

deemed an acceptance of any work under the contract. commercial practice; 
(b) While the PHA has such possession or use, the (2) Require all warranties to be executed in writing, for the 

Contractor shall be relieved of the responsibility for (1) the benefit of the PHA; and, 

loss of or damage to the work resulting from the PHA’s (3) Enforce all warranties for the benefit of the PHA. 

possession or use, notwithstanding the terms of the (g) In the event the Contractor’s warranty under paragraph 
clause entitled Permits and Codes herein; (2) all (a) of this clause has expired, the PHA may bring suit at 

maintenance costs on the areas occupied; and, (3) its own expense to enforce a subcontractor’s, 

furnishing heat, light, power, and water used in the areas manufacturer’s or supplier’s warranty. 
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Administrative Requirements 

(h) Unless a defect is caused by the negligence of the basis for determining progress payments. The breakdown 

Contractor or subcontractor or supplier at any tier, the shall be approved by the Contracting Officer and must be 

Contractor shall not be liable for the repair of any defect of acceptable to HUD. If the contract covers more than one 

material or design furnished by the PHA nor for the repair project, the Contractor shall furnish a separate 
of any damage that results from any defect in PHA breakdown for each. The values and quantities employed 

furnished material or design. in making up this breakdown are for determining the 

(i) Notwithstanding any provisions herein to the contrary, the amount of progress payments and shall not be construed 

establishment of the time periods in paragraphs (a) and as a basis for additions to or deductions from the contract 

(c) above relate only to the specific obligation of the price. The Contractor shall prorate its overhead and profit 
Contractor to correct the work, and have no relationship over the construction period of the contract. 

to the time within which its obligation to comply with the (d) The Contractor shall submit, on forms provided by the 

contract may be sought to be enforced, nor to the time PHA, periodic estimates showing the value of the work 

within which proceedings may be commenced to performed during each period based upon the approved 

establish the Contractor’s liability with respect to its 

obligation other than specifically to correct the work. submitted not later than ___________  days in advance of 

(j) This warranty shall not limit the PHA’s rights under the the date set for payment and are subject to correction and 
Inspection and Acceptance of Construction clause of this revision as required. The estimates must be approved by 

contract with respect to latent defects, gross mistakes or the Contracting Officer with the concurrence of the 

fraud. Architect prior to payment. If the contract covers more 

than one project, the Contractor shall furnish a 
24. Prohibition Against Liens separate progress payment estimate for each. 

(e) Along with each request for progress payments and the 

The Contractor is prohibited from placing a lien on the required estimates, the Contractor shall furnish the 

PHA’s property. This prohibition shall apply to all following certification, or payment shall not be made: I 
subcontractors at any tier and all materials suppliers. hereby certify, to the best of my knowledge and belief, 

that: 

(1) The amounts requested are only for performance in 

accordance with the specifications, terms, and 
25. Contract Period conditions of the contract; 

(2) Payments to subcontractors and suppliers have been 

made from previous payments received under the 

this contract within calendar days of the contract, and timely payments will be made from the 
effective date of the contract, or within the time schedule proceeds of the payment covered by this certification, 

established in the notice to proceed issued by the in accordance with subcontract agreements; and, 
Contracting Officer. (3) This request for progress payments does not include 

any amounts which the prime contractor intends to 

26. Order of Provisions withhold or retain from a subcontractor or supplier in 

accordance with the terms and conditions of the 

In the event of a conflict between these General subcontract. 

Conditions and the Specifications, the General 

Conditions shall prevail. In the event of a conflict between 
the contract and any applicable state or local law or Name: 
regulation, the state or local law or regulation shall 

prevail; provided that such state or local law or regulation 

does not conflict with, or is less restrictive than applicable Title: 

federal law, regulation, or Executive Order. In the event of 
such a conflict, applicable federal law, regulation, and 

Executive Order shall prevail. Date: 

27. Payments (f) Except as otherwise provided in State law, the PHA shall 

retain ten (10) percent of the amount of progress 
(a) The PHA shall pay the Contractor the price as provided in payments until completion and acceptance of all work 

this contract. under the contract; except, that if upon completion of 50 
(b) The PHA shall make progress payments approximately percent of the work, the Contracting Officer, after 

every 30 days as the work proceeds, on estimates of consulting with the Architect, determines that the 

work accomplished which meets the standards of quality Contractor’s performance and progress are satisfactory, 
established under the contract, as approved by the the PHA may make the remaining payments in full for the 

Contracting Officer. The PHA may, subject to written work subsequently completed. If the Contracting Officer 

determination and approval of the Contracting Officer, subsequently determines that the Contractor’s 
make more frequent payments to contractors which are performance and progress are unsatisfactory, the PHA 

qualified small businesses. shall reinstate the ten (10) percent (or other percentage 

(c) Before the first progress payment under this contract, the as provided in State law) retainage until such time as the 

Contractor shall furnish, in such detail as requested by Contracting Officer determines that performance and 
the Contracting Officer, a breakdown of the total contract progress are satisfactory. 

price showing the amount included therein for each (g) The Contracting Officer may authorize material delivered 

principal category of the work, which shall substantiate on the site and preparatory work done to be taken into 

the payment amount requested in order to provide a consideration when computing progress payments. 
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Material delivered to the Contractor at locations other than responsibilities of the parties (e.g., change in the PHA 

the site may also be taken into consideration if the address). All other contract modifications shall be in the 

Contractor furnishes satisfactory evidence that (1) it has form of supplemental agreements signed by the 

acquired title to such material; (2) the material is properly Contractor and the Contracting Officer. 
stored in a bonded warehouse, storage yard, or similar (c) When a proposed modification requires the approval of 
suitable place as may be approved by the Contracting HUD prior to its issuance (e.g., a change order that 

Officer; (3) the material is insured to cover its full value; exceeds the PHA’s approved threshold), such 
and (4) the material will be used to perform this contract. modification shall not be effective until the required 

Before any progress payment which includes delivered approval is received by the PHA. 

material is made, the Contractor shall furnish such 

documentation as the Contracting Officer may require to 29. Changes  
assure the protection of the PHA’s interest in such 

materials. The Contractor shall remain responsible for (a) The Contracting Officer may, at any time, without notice 

such stored material notwithstanding the transfer of title to the sureties, by written order designated or indicated 
to the PHA. to be a change order, make changes in the work within 

(h) All material and work covered by progress payments the general scope of the contract including changes: 
made shall, at the time of payment become the sole (1) In the specifications (including drawings and designs); 

property of the PHA, but this shall not be construed as (1) (2) In the method or manner of performance of the work; 

relieving the Contractor from the sole responsibility for all (3) PHA-furnished facilities, equipment, materials, 

material and work upon which payments have been made services, or site; or, 
or the restoration of any damaged work; or, (2) waiving the (4) Directing the acceleration in the performance of the 

right of the PHA to require the fulfillment of all of the terms work. 

of the contract. In the event the work of the Contractor has (b) Any other written order or oral order (which, as used in 
been damaged by other contractors or persons other than this paragraph (b), includes direction, instruction, 

employees of the PHA in the course of their employment, interpretation, or determination) from the Contracting 

the Contractor shall restore such damaged work without Officer that causes a change shall be treated as a 

cost to the PHA and to seek redress for its damage only change order under this clause; provided, that the 

from those who directly Contractor gives the Contracting Officer written notice 
caused it. stating (1) the date, circumstances and source of the 

(i) The PHA shall make the final payment due the Contractor order and (2) that the Contractor regards the order as a 

under this contract after (1) completion and final change order. 

acceptance of all work; and (2) presentation of release of (c) Except as provided in this clause, no order, statement or 

all claims against the PHA arising by virtue of this contract, conduct of the Contracting Officer shall be treated as a 

other than claims, in stated amounts, that the Contractor change under this clause or entitle the Contractor to an 
has specifically excepted from the operation of the release. equitable adjustment. 

Each such exception shall embrace no more than one (d) If any change under this clause causes an increase or 
claim, the basis and scope of which shall be clearly decrease in the Contractor’s cost of, or the time required 
defined. The amounts for such excepted claims shall not for the performance of any part of the work under this 

be included in the request for final payment. A release may contract, whether or not changed by any such order, the 

also be required of the assignee if the Contractor’s claim to Contracting Officer shall make an equitable adjustment 
amounts payable under this contract and modify the contract in writing. However, except for a 

has been assigned. adjustment based on defective specifications, no proposal 
(j) Prior to making any payment, the Contracting Officer may for any change under paragraph (b) above shall be 

require the Contractor to furnish receipts or other allowed for any costs incurred more than 20 days (5 days 

evidence of payment from all persons performing work for oral orders) before the Contractor gives written notice 
and supplying material to the Contractor, if the as required. In the case of defective specifications for 
Contracting Officer determines such evidence is which the PHA is responsible, the equitable adjustment 

necessary to substantiate claimed costs. shall include any increased cost reasonably incurred by 

(k) The PHA shall not; (1) determine or adjust any claims for the Contractor in attempting to comply with 

payment or disputes arising there under between the the defective specifications. 
Contractor and its subcontractors or material suppliers; (e) The Contractor must assert its right to an adjustment 
or, (2) withhold any moneys for the protection of the under this clause within 30 days after (1) receipt of a 

subcontractors or material suppliers. The failure or written change order under paragraph (a) of this clause, 
refusal of the PHA to withhold moneys from the or (2) the furnishing of a written notice under paragraph 

Contractor shall in nowise impair the obligations of any (b) of this clause, by submitting a written statement 

surety or sureties under any bonds furnished under this describing the general nature and the amount of the 

contract. proposal. If the facts justify it, the Contracting Officer may 

extend the period for submission. The proposal may be 
28. Contract Modifications included in the notice required under paragraph (b) 

above. No proposal by the Contractor for an equitable 

(a) Only the Contracting Officer has authority to modify any adjustment shall be allowed if asserted after final 

term or condition of this contract. Any contract payment under this contract. 
modification shall be authorized in writing. (f) The Contractor’s written proposal for equitable 

(b) The Contracting Officer may modify the contract adjustment shall be submitted in the form of a lump sum 

unilaterally (1) pursuant to a specific authorization stated proposal supported with an itemized breakdown of all 

in a contract clause (e.g., Changes); or (2) for increases and decreases in the contract in at least the 

administrative matters which do not change the rights or following details: 
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(1) Direct Costs. Materials (list individual items, the been so suspended, delayed, or interrupted by any other 

quantity and unit cost of each, and the aggregate cause, including the fault or negligence of the Contractor 
cost); Transportation and delivery costs associated or for which any equitable adjustment is provided for or 

with materials; Labor breakdowns by hours or unit excluded under any other provision of this contract. 
costs (identified with specific work to be performed); (c) A claim under this clause shall not be allowed (1) for any

Construction equipment exclusively necessary for the costs incurred more than 20 days before the Contractor

change; Costs of preparation and/ or revision to shop shall have notified the Contracting Officer in writing of
drawings resulting from the change; Worker’s the act or failure to act involved (but this requirement

Compensation and Public Liability Insurance; shall not apply as to a claim resulting from a suspension
Employment taxes under FICA and FUTA; and, Bond order); and, (2) unless the claim, in an amount stated, is
Costs when size of change warrants revision. asserted in writing as soon as practicable after the

(2) Indirect Costs. Indirect costs may include overhead, termination of the suspension, delay, or interruption, but

general and administrative expenses, and fringe not later than the date of final payment under the

benefits not normally treated as direct costs. contract.

(3) Profit. The amount of profit shall be negotiated and

may vary according to the nature, extent, and 31. Disputes
complexity of the work required by the change. The

allowability of the direct and indirect costs shall be (a) “Claim,” as used in this clause, means a written demand
determined in accordance with the Contract Cost or written assertion by one of the contracting parties

Principles and Procedures for Commercial Firms in Part seeking, as a matter of right, the payment of money in a
31 of the Federal Acquisition Regulation (48 CFR 1-31), sum certain, the adjustment or interpretation of contract

as implemented by HUD Handbook 2210.18, in effect on terms, or other relief arising under or relating to the

the date of this contract. The Contractor shall not be contract. A claim arising under the contract, unlike a
allowed a profit on the profit received by any claim relating to the contract, is a claim that can be

subcontractor. Equitable adjustments for deleted work resolved under a contract clause that provides for the

shall include a credit for profit and may include a credit for relief sought by the claimant. A voucher, invoice, or other
indirect costs. On proposals covering both increases and routine request for payment that is not in dispute when

decreases in the amount of the contract, the application of submitted is not a claim. The submission may be
indirect costs and profit shall be on the net-change in converted to a claim by complying with the requirements

direct costs for the Contractor or subcontractor of this clause, if it is disputed either as to liability or

performing the work. amount or is not acted upon in a reasonable time.

(g) The Contractor shall include in the proposal its request (b) Except for disputes arising under the clauses entitled
for time extension (if any), and shall include sufficient Labor Standards - Davis Bacon and Related Acts, herein,

information and dates to demonstrate whether and to all disputes arising under or relating to this contract,

what extent the change will delay the completion of the including any claims for damages for the alleged breach
contract in its entirety. thereof which are not disposed of by agreement, shall be

(h) The Contracting Officer shall act on proposals within 30 resolved under this clause.

days after their receipt, or notify the Contractor of the (c) All claims by the Contractor shall be made in writing and

date when such action will be taken. submitted to the Contracting Officer for a written decision.

(i) Failure to reach an agreement on any proposal shall be a A claim by the PHA against the Contractor shall be
dispute under the clause entitled Disputes herein. subject to a written decision by the Contracting Officer.

Nothing in this clause, however, shall excuse the (d) The Contracting Officer shall, within 60 (unless otherwise

Contractor from proceeding with the contract as changed. indicated) days after receipt of the request, decide the

(j) Except in an emergency endangering life or property, no claim or notify the Contractor of the date by which the

change shall be made by the Contractor without a prior decision will be made.

order from the Contracting Officer. (e) The Contracting Officer’s decision shall be final unless

the Contractor (1) appeals in writing to a higher level in
30. Suspension of Work the PHA in accordance with the PHA’s policy and

procedures, (2) refers the appeal to an independent

(a) The Contracting Officer may order the Contractor in mediator or arbitrator, or (3) files suit in a court of
writing to suspend, delay, or interrupt all or any part of the competent jurisdiction. Such appeal must be made within
work of this contract for the period of time that the (30 unless otherwise indicated) days after receipt of the

Contracting Officer determines appropriate for the Contracting Officer’s decision.

convenience of the PHA. (f) The Contractor shall proceed diligently with performance
(b) If the performance of all or any part of the work is, for an of this contract, pending final resolution of any request for

unreasonable period of time, suspended, delayed, or relief, claim, appeal, or action arising under or relating to
interrupted (1) by an act of the Contracting Officer in the the contract, and comply with any decision of the

administration of this contract, or (2) by the Contracting Contracting Officer.

Officer’s failure to act within the time specified (or within a 
reasonable time if not specified) in this contract an 32. Default
adjustment shall be made for any increase in the cost of 

performance of the contract (excluding profit) necessarily (a) If the Contractor refuses or fails to prosecute the work, or

caused by such unreasonable suspension, delay, or any separable part thereof, with the diligence that will

interruption and the contract modified in writing insure its completion within the time specified in this

accordingly. However, no adjustment shall be made contract, or any extension thereof, or fails to complete
under this clause for any suspension, delay, or said work within this time, the Contracting Officer may, by

interruption to the extent that performance would have written notice to the Contractor, terminate the right to
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proceed with the work (or separable part of the work) that completion of the work together with any increased costs 

has been delayed. In this event, the PHA may take over occasioned the PHA in completing the work. 

the work and complete it, by contract or otherwise, and (c) If the PHA does not terminate the Contractor’s right to

may take possession of and use any materials, proceed, the resulting damage will consist of liquidated

equipment, and plant on the work site necessary for damages until the work is completed or accepted.

completing the work. The Contractor and its sureties shall 

be liable for any damage to the PHA resulting from the 34. Termination for
Convenience Contractor’s refusal or failure to complete the work within 

the specified time, whether or not the Contractor’s right to (a) The Contracting Officer may terminate this contract in
proceed with the work is terminated. This liability includes whole, or in part, whenever the Contracting Officer

any increased costs incurred by the PHA in completing determines that such termination is in the best interest of

the work. the PHA. Any such termination shall be effected by
(b) The Contractor’s right to proceed shall not be terminated delivery to the Contractor of a Notice of Termination

or the Contractor charged with damages under this specifying the extent to which the performance of the
clause if— work under the contract is terminated, and the date upon

(1) The delay in completing the work arises from which such termination becomes effective.

unforeseeable causes beyond the control and without (b) If the performance of the work is terminated, either in

the fault or negligence of the Contractor. Examples of whole or in part, the PHA shall be liable to the Contractor
such causes include (i) acts of God, or of the public for reasonable and proper costs resulting from such

enemy, (ii) acts of the PHA or other governmental termination upon the receipt by the PHA of a properly
entity in either its sovereign or contractual capacity, presented claim setting out in detail: (1) the total cost of

(iii) acts of another contractor in the performance of a the work performed to date of termination less the total
contract with the PHA, (iv) fires, (v) floods, (vi) amount of contract payments made to the Contractor; (2)
epidemics, (vii) quarantine restrictions, (viii) strikes, the cost (including reasonable profit) of settling and

(ix) freight embargoes, (x) unusually severe weather, paying claims under subcontracts and material orders for

or (xi) delays of subcontractors or suppliers at any tier work performed and materials and supplies delivered to
arising from unforeseeable causes beyond the control the site, payment for which has not been made by the

and without the fault or negligence of both the PHA to the Contractor or by the Contractor to the
Contractor and the subcontractors or suppliers; and subcontractor or supplier; (3) the cost of preserving and

(2) The Contractor, within days (10 days unless otherwise protecting the work already performed until the PHA or

indicated) from the beginning of such delay (unless assignee takes possession thereof or assumes
extended by the Contracting Officer) notifies the responsibility therefore; (4) the actual or estimated cost of

Contracting Officer in writing of the causes of delay. legal and accounting services reasonably necessary to
The Contracting Officer shall ascertain the facts and prepare and present the termination claim to the PHA;
the extent of the delay. If, in the judgment of the and (5) an amount constituting a reasonable profit on the

Contracting Officer, the findings of fact warrant such value of the work performed by the Contractor.
action, time for completing the work shall be extended (c) The Contracting Officer will act on the Contractor’s claim
by written modification to the contract. The findings of within days (60 days unless otherwise indicated) of

the Contracting Officer shall be reduced to a written receipt of the Contractor’s claim.

decision which shall be subject to the provisions of (d) Any disputes with regard to this clause are expressly
the Disputes clause of this contract. made subject to the provisions of the Disputes clause of

(c) If, after termination of the Contractor’s right to proceed, it this contract.

is determined that the Contractor was not in default, or

that the delay was excusable, the rights and obligations 35. Assignment of Contract
of the parties will be the same as if the termination had

been for convenience of the PHA. The Contractor shall not assign or transfer any interest in 

this contract; except that claims for monies due or to 
33. Liquidated Damages become due from the PHA under the contract may be 

assigned to a bank, trust company, or other financial 

(a) If the Contractor fails to complete the work within the time institution. Such assignments of claims shall only be 
specified in the contract, or any extension, as specified in made with the written concurrence of the Contracting 

the clause entitled Default of this contract, the Contractor Officer. If the Contractor is a partnership, this contract 

shall pay to the PHA as liquidated damages, the sum of shall inure to the benefit of the surviving or remaining 

$ ____________ Contracting Officer insert amount] for member(s) of such partnership as approved by the 

each day of delay. If different completion dates are Contracting Officer.  

specified in the contract for separate parts or stages of the

work, the amount of liquidated damages shall be 36. Insurance
assessed on those parts or stages which are delayed. To

the extent that the Contractor’s delay or nonperformance (a) Before commencing work, the Contractor and each

is excused under another clause in this contract, subcontractor shall furnish the PHA with certificates of

liquidated damages shall not be due the PHA. The insurance showing the following insurance is in force and

Contractor remains liable for damages caused other than will insure all operations under the Contract:
by delay. (1) Workers’ Compensation, in accordance with state or

(b) If the PHA terminates the Contractor’s right to proceed, Territorial Workers’ Compensation laws.

the resulting damage will consist of liquidated damages (2) Commercial General Liability with a combined single

until such reasonable time as may be required for final limit for bodily injury and property damage of not less

than $  __________  [Contracting Officer insert amount]
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per occurrence to protect the Contractor and each (2) “Subcontractor” means any supplier, vendor, or firm 

subcontractor against claims for bodily injury or death that furnishes supplies, materials, equipment, or 

and damage to the property of others. This shall cover services to or for the Contractor or another 

the use of all equipment, hoists, and vehicles subcontractor. 
on the site(s) not covered by Automobile Liability (b) The Contractor shall not enter into any subcontract with 
under (3) below. If the Contractor has a "claims made” any subcontractor who has been temporarily denied 

policy, then the following additional requirements participation in a HUD program or who has been 

apply: the policy must provide a “retroactive date” suspended or debarred from participating in contracting 

which must be on or before the programs by any agency of the United States 
execution date of the Contract; and the extended Government or of the state in which the work under this 

reporting period may not be less than five years contract is to be performed. 

following the completion date of the Contract. (c) The Contractor shall be as fully responsible for the acts or 

(3) Automobile Liability on owned and non -owned motor omissions of its subcontractors, and of persons either 

vehicles used on the site(s) or in connection therewith directly or indirectly employed by them as for the acts or 

for a combined single limit for bodily injury and omissions of persons directly employed by the 
property damage of not less than $   ______________________________ Contractor. 

[Contracting Officer insert amount] per occurrence. (d) The Contractor shall insert appropriate clauses in all 

(b) Before commencing work, the Contractor shall furnish the subcontracts to bind subcontractors to the terms and 

PHA with a certificate of insurance evidencing that conditions of this contract insofar as they are applicable 

Builder’s Risk (fire and extended coverage) Insurance on to the work of subcontractors. 
all work in place and/or materials stored at the building (e) Nothing contained in this contract shall create any 
site(s), including foundations and building equipment, is contractual relationship between any subcontractor and 

in force. The Builder’s Risk Insurance shall be for the the PHA or between the subcontractor and HUD. 

benefit of the Contractor and the PHA as their interests 

may appear and each shall be named in the policy or 38. Subcontracting with Small and Minority Firms, 
policies as an insured. The Contractor in installing Women’s Business Enterprise, and Labor Surplus 

equipment supplied by the PHA shall carry insurance on Area Firms  

such equipment from the time the Contractor takes 

possession thereof until the Contract work is accepted by The Contractor shall take the following steps to ensure 

the PHA. The Builder’s Risk Insurance need not be that, whenever possible, subcontracts are awarded to 
carried on excavations, piers, footings, or foundations small business firms, minority firms, women’s business 
until such time as work on the superstructure is started. It enterprises, and labor surplus area firms: 

need not be carried on landscape work. Policies shall 

furnish coverage at all times for the full cash value of all 

completed construction, as well as materials in place 

and/or stored at the site(s), whether or not partial 

payment has been made by the PHA. The Contractor 

may terminate this insurance on buildings as of the date 

taken over for occupancy by the PHA. The Contractor is 

not required to carry Builder’s Risk Insurance for 

modernization work which does not involve structural 

alterations or additions and where the PHA’s existing fire 

and extended coverage policy can be endorsed to 

include such work. 

(c) All insurance shall be carried with companies which are 

financially responsible and admitted to do business in the 

State in which the project is located. If any such 

insurance is due to expire during the construction period, 

the Contractor (including subcontractors, as applicable) 

shall not permit the coverage to lapse and shall furnish 

evidence of coverage to the Contracting Officer. All 

certificates of insurance, as evidence of coverage, shall 

provide that no coverage may be canceled or non-

renewed by the insurance company until at least 30 days 

prior written notice has been given to the Contracting 

Officer. 

37. Subcontracts 

(a) Definitions. As used in this contract - 
(1) “Subcontract” means any contract, purchase order, or 

other purchase agreement, including modifications and 

change orders to the foregoing, entered into by a 

subcontractor to furnish supplies, materials, 

equipment, and services for the performance of the 

prime contract or a subcontract. 

(a) Placing qualified small and minority businesses and 

women’s business enterprises on solicitation lists; 

(b) Ensuring that small and minority businesses and 
women’s business enterprises are solicited whenever they 
are potential sources; 

(c) Dividing total requirements, when economically feasible, 

into smaller tasks or quantities to permit maximum 

participation by small and minority businesses and women’s 

business enterprises; 

(d) Establishing delivery schedules, where the requirements 
of the contract permit, which encourage participation by small 
and minority businesses and women’s business enterprises; 
and 

(e) Using the services and assistance of the U.S. Small 

Business Administration, the Minority Business 

Development Agency of the U.S. Department of 

Commerce, and State and local governmental small 

business agencies. 

39. Equal Employment Opportunity 

During the performance of this contract, the Contractor/ 

Seller agrees as follows: 

(a) The Contractor/Seller shall not discriminate against any 
employee or applicant for employment because of of race color, 
religion, sex, sexual orientation, gender identity, disability, or 
national origin. 

(b) The Contractor/Seller shall take affirmative action to 
ensure that applicants are employed, and that employees 

are treated during employment without regard to their race, 

color, religion, sex, sexual orientation, gender identity, 

disability, or national origin. Such action shall 
include, but not be limited to, (1) employment, (2) upgrading 
demotion, (4) transfer, (5) recruitment or 

recruitment advertising, (6) layoff or termination, (7) 
rates of pay or other forms of compensation, and (8) 
selection for training,including apprenticeship  
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(c) The Contractor/Seller agrees to post in conspicuous places

available to employees and applicants for employment the notices

to be provided by the Contracting Officer setting forth the

provisions of this nondiscrimination clause.

(d) The Contractor/Seller shall, in all solicitations or

advertisements for employees placed by or on behalf of the

Contractor/Seller, state that all qualified applicants will receive

consideration for employment without regard to race, color,

religion, sex, or national origin.

(e) The Contractor/Seller shall send, to each labor union or

representative of workers with which it has a collective

bargaining agreement or other contract or understanding, the

notice to be provided by the Contracting Officer advising the

labor union or workers’ representative of the Contractor’s

commitments under this clause, and post copies of the notice

in conspicuous places available to employees and applicants

for employment.

(f) The Contractor/Seller shall comply with Executive Order

11246, as amended, and the rules, regulations, and orders of

the Secretary of Labor.

(g) The Contractor/Seller shall furnish all information and reports
required by Executive Order 11246, as amended, Section 503 of
the Rehabilitation Act of 1973, as amended, and by rules,
regulations, and orders of the Secretary of Labor, or pursuant
thereto. The Contractor/Seller shall permit

access to its books, records, and accounts by the 

Secretary of Labor for purposes of investigation to 

ascertain compliance with such rules, regulations, and 
orders. 

(h) In the event of a that the Contractor/Seller is in noncompliance
with the nondiscrimination clauses of this contract or with any of
such rules, regulations, or orders, this contract may be canceled,
terminated or suspended in whole or in part and the
contractor/seller may be declared ineligible for further
Government contracts in accordance with procedures authorized
in Executive Order 11246 of September 24, 1965, and such other
sanctions may be imposed and remedies invoked as provided in
Executive Order 11246 of September 24, 1965, or by rule,
regulation, or order of the Secretary of Labor, or as otherwise
provided by law. 

(i)The contractor/seller will include the provisions of
paragraphs (a) through (h) in every subcontract or purchase
order unless exempted by rules, regulations, or orders of the
Secretary of Labor issued pursuant to section 204 of Executive
Order 11246 of September 24, 1965, so that such provisions
will be binding upon each sub[contractor/seller] or vendor. The
[contractor/seller] will take such action with respect to any
subcontract or purchase order as may be directed by the
Secretary of Labor as a means of enforcing such provisions in
cluding sanctions for noncompliance: Provided, however, that
in the event the [contractor/seller] becomes involved in, or is
threatened with, litigation with a subcontractor or vendor as a
result of such direction, the [contractor/seller] may request the
United States to enter into such litigation to protect the
interests of the United States.

(j) Compliance with the requirements of this clause shall be

to the maximum extent consistent with, but not in

derogation of, compliance with section 7(b) of the Indian

Self-Determination and Education Assistance Act and the

Indian Preference clause of this contract.

40. Employment, Training, and Contracting
Opportunities for Low-Income Persons, Section 3 of the

Housing and Urban Development Act of 1968.

(a) The work to be performed under this contract is subject to

the requirements of Section 3 of the Housing and Urban

Development Act of 1968, as amended, 12 U.S.C. 1701u (section

3). The purpose of section 3 is to ensure that employment and

other economic opportunities generated by HUD assistance or

HUD-assisted projects covered by Section 3, shall, to the greatest

extent feasible, be directed to low- and very low-income persons,

particularly persons who are recipients of HUD assistance for

housing. 

(b) The parties to this contract agree to comply with HUD's

regulations in 24 CFR Part 75, which implement Section 3. As

evidenced by their execution of this contract, the parties to this

contract certify that they are under no contractual or other

impediment that would prevent them from complying with the

Part 75 regulations.

(c) The contractor agrees to send to each labor organization

or representative of workers with which the contractor has a

collective bargaining agreement or other understanding, if any,

a notice advising the labor organization or workers'

representative of the contractor's commitments under this

section 3 clause and will post copies of the notice in

conspicuous places at the work site where both employees and

applicants for training and employment positions can see the

notice. The notice shall describe the Section 3 prioritization

requirements and shall state the minimum percentages of labor

hour requirements established in the Benchmark Notice (FR-

6085-N-04).

(d) The contractor agrees to include this section 3 clause in

every subcontract subject to compliance with regulations in 24

CFR Part 75, and agrees to take appropriate action, as

provided in an applicable provision of the subcontract or in this

section 3 clause, upon a finding that the subcontractor is in

violation of the regulations in 24 CFR Part 75. The contractor

will not subcontract with any subcontractor where the

contractor has notice or knowledge that the subcontractor has

been found in violation of the regulations in 24 CFR Part 75.

(e) Noncompliance with HUD's regulations in 24 CFR Part 75
may result in sanctions, termination of this contract for default,
and debarment or suspension from future HUD assisted
contracts.

(f) Contracts, subcontracts, grants, or subgrants subject to

Section 7(b) of the Indian Self-Determination and Education
Assistance Act (25 U.S.C. 5307(b)) or subject to tribal
preference requirements as authorized under 101(k) of the
Native American Housing Assistance and Self-Determination
Act (25 U.S.C. 4111(k)) must provide preferences in
employment, training, and business opportunities to Indians and
Indian organizations, and are therefore not subject to the
requirements of 24 CFR Part 75.
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41. Interest of Members of Congress (a) The PHA, HUD, or Comptroller General of the United 

States, or any of their duly authorized representatives 

No member of or delegate to the Congress of the United shall, until 3 years after final payment under this contract, 

States of America shall be admitted to any share or part of have access to and the right to examine any of the 
this contract or to any benefit that may arise therefrom. Contractor’s directly pertinent books, documents, papers, 

or other records involving transactions related to this 

42. Interest of Members, Officers, or Employees and contract for the purpose of making audit, examination, 
Former Members, Officers, or Employees excerpts, and transcriptions. 

(b) The Contractor agrees to include in first-tier subcontracts 
No member, officer, or employee of the PHA, no member under this contract a clause substantially the same as 
of the governing body of the locality in which the project paragraph (a) above. “Subcontract,” as used in this 

is situated, no member of the governing body of the clause, excludes purchase orders not exceeding 
locality in which the PHA was activated, and no other $10,000. 

public official of such locality or localities who exercises (c) The periods of access and examination in paragraphs (a) 

any functions or responsibilities with respect to the and (b) above for records relating to (1) appeals under the 
project, shall, during his or her tenure, or for one year Disputes clause of this contract, (2) litigation or settlement 
thereafter, have any interest, direct or indirect, in this of claims arising from the performance of this contract, or 

contract or the proceeds thereof. (3) costs and expenses of this contract to which the PHA, 

HUD, or Comptroller General or any of their duly 
43. Limitations on Payments made to Influence Certain authorized representatives has taken exception shall 

Federal Financial Transactions continue until disposition of such appeals, litigation, 

claims, or exceptions. 

(a) The Contractor agrees to comply with Section 1352 of 
Title 31, United States Code which prohibits the use of 46. Labor Standards - Davis-Bacon and Related 
Acts Federal appropriated funds to pay any person for 

influencing or attempting to influence an officer or If the total amount of this contract exceeds $2,000, the 

employee of any agency, a Member of Congress, and Federal labor standards set forth in the clause below shall 

officer or employee of Congress, or an employee of a apply to the development or construction work to be 

Member of Congress in connection with any of the performed under the contract. 
following covered Federal actions: the awarding of any (a) Minimum Wages. 

Federal contract; the making of any Federal grant; the (1) All laborers and mechanics employed under this 

making of any Federal loan; the entering into of any contract in the development or construction of the 

cooperative agreement; or the modification of any project(s) involved will be paid unconditionally and not 

Federal contract, grant, loan, or cooperative agreement. less often than once a week, and without subsequent 

(b) The Contractor further agrees to comply with the deduction or rebate on any account (except such payroll 
requirement of the Act to furnish a disclosure (OMB deductions as are permitted by regulations issued by the 

Standard Form LLL, Disclosure of Lobbying Activities) if Secretary of Labor under the Copeland Act (29 CFR Part 

any funds other than Federal appropriated funds 3)), the full amount of wages and bona fide fringe benefits 
(including profit or fee received under a covered Federal (or cash equivalents thereof) due at time of payment 

transaction) have been paid, or will be paid, to any person computed at rates not less than those contained in the 

for influencing or attempting to influence an officer or wage determination of the Secretary of Labor which is 
employee of any agency, a Member of Congress, an attached hereto and made a part hereof, regardless of 

officer or employee of Congress, or an employee of a any contractual relationship which may be alleged to exist 
Member of Congress in connection with a Federal between the Contractor and such laborers and 
contract, grant, loan, or cooperative agreement. mechanics. Contributions made or costs reasonably 

anticipated for bona fide fringe benefits under Section 
44. Royalties and Patents 1(b)(2) of the Davis-Bacon Act on behalf of laborers or 

mechanics are considered wages paid to such laborers or 
The Contractor shall pay all royalties and license fees. It mechanics, subject to the provisions of 29 CFR 
shall defend all suits or claims for infringement of any 5.5(a)(1)(iv); also, regular contributions made or costs 

patent rights and shall save the PHA harmless from loss incurred for more than a weekly period (but not less often 

on account thereof; except that the PHA shall be than quarterly) under plans, funds, or programs which 

responsible for all such loss when a particular design, cover the regular weekly period, are deemed to be 

process or the product of a particular manufacturer or constructively made or incurred during such weekly 
manufacturers is specified and the Contractor has no period. Such laborers and mechanics shall be paid the 

reason to believe that the specified design, process, or appropriate wage rate and fringe benefits in the wage 
product is an infringement. If, however, the Contractor determination for the classification of work actually 

has reason to believe that any design, process or product performed, without regard to skill, except as provided in 

specified is an infringement of a patent, the Contractor 29 CFR 5.5(a)(4). Laborers or mechanics performing 
shall promptly notify the Contracting Officer. Failure to work in more than one classification may be 
give such notice shall make the Contractor responsible compensated at the rate specified for each classification 

for resultant loss. for the time actually worked therein; provided, that the 

employer’s payroll records accurately set forth the time 

45. Examination and Retention of Contractor’s Records spent in each classification in which work is performed. The 

wage determination (including any additional classification 

and wage rates conformed under 29 CFR 5.5(a)(1)(ii) and 

the Davis-Bacon poster (WH-1321) shall 
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be posted at all times by the Contractor and its amount of any costs reasonably anticipated in 

subcontractors at the site of the work in a prominent and providing bona fide fringe benefits under a plan or 

accessible place where it can be easily seen by the program; provided, that the Secretary of Labor has 

workers. found, upon the written request of the Contractor, that 
(2) (i) Any class of laborers or mechanics, including the applicable standards of the Davis-Bacon Act have 

helpers, which is not listed in the wage been met. The Secretary of Labor may require the 
determination and which is to be employed under Contractor to set aside in a separate account assets 

the contract shall be classified in conformance with for the meeting of obligations under the plan or 

the wage determination. HUD shall approve an program. 
additional classification and wage rate and fringe (b) Withholding of funds. HUD or its designee shall, upon its

benefits therefor only when all the following criteria own action or upon written request of an authorized

have been met: (A) The work to be performed by representative of the Department of Labor, withhold or
the classification requested is not performed by a cause to be withheld from the Contractor under this

classification in the wage determination; and (B) contract or any other Federal contract with the same

The classification is utilized in the area by the prime Contractor, or any other Federally-assisted
construction industry; and (C) The proposed wage contract subject to Davis-Bacon prevailing wage

rate, including any bona fide fringe benefits, bears requirements, which is held by the same prime

a reasonable relationship to the wage rates Contractor, so much of the accrued payments or
contained in the wage advances as may be considered necessary to pay
determination. laborers and mechanics, including apprentices, trainees,

(ii) If the Contractor and the laborers and mechanics and helpers, employed by the Contractor or any

to be employed in the classification (if known), or subcontractor the full amount of wages required by the

their representatives, and HUD or its designee contract. In the event of failure to pay any laborer or
agree on the classification and wage rate mechanic, including any apprentice, trainee, or helper,
(including the amount designated for fringe employed or working in the construction or development

benefits where appropriate), a report of the action of the project, all or part of the wages required by the
taken shall be sent by HUD or its designee to the contract, HUD or its designee may, after written notice to

Administrator of the Wage and Hour Division, the Contractor, take such action as may be necessary to
Employee Standards Administration, U.S. cause the suspension of any further payment, advance,

Department of Labor, Washington, DC 20210. or guarantee of funds until such violations have ceased.
The Administrator, or an authorized HUD or its designee may, after written notice to the
representative, will approve, modify, or disapprove Contractor, disburse such amounts withheld for and on

every additional classification action within 30 days account of the Contractor or subcontractor to the

of receipt and so advise HUD or its designee or will respective employees to whom they are due.

notify HUD or its designee within the 30-day period (c) Payrolls and basic records.

that additional time is necessary. (1) Payrolls and basic records relating thereto shall be

(iii) In the event the Contractor, the laborers or maintained by the Contractor during the course of the
mechanics to be employed in the classification or work and preserved for a period of three years

their representatives, and HUD or its designee do thereafter for all laborers and mechanics working in
not agree on the proposed classification and wage the construction or development of the project. Such

rate (including the amount designated for fringe records shall contain the name, address, and social

benefits, where appropriate), HUD or its designee security number of each such worker, his or her

shall refer the questions, including the views of all correct classification, hourly rates of wages paid
interested parties and the recommendation of HUD (including rates of contributions or costs anticipated

or its designee, to the Administrator of the Wage for bona fide fringe benefits or cash equivalents
and Hour Division for determination. The thereof of the types described in section 1(b)(2)(B) of

Administrator, or an authorized representative, will the Davis-Bacon Act), daily and weekly number of

issue a determination within 30 days of receipt and hours worked, deductions made, and actual wages
so advise HUD or its designee or will notify HUD or paid. Whenever the Secretary of Labor has found,

its designee within the 30-day period that under 29 CFR 5.5(a)(1)(iv), that the wages of any

additional time is necessary. laborer or mechanic include the amount of costs
(iv) The wage rate (including fringe benefits where reasonably anticipated in providing benefits under a

appropriate) determined pursuant to plan or program described in section 1(b)(2)(B) of the
subparagraphs (a)(2)(ii) or (iii) of this clause shall Davis-Bacon Act, the Contractor shall maintain

be paid to all workers performing work in the records which show that the commitment to provide

classification under this contract from the first day such benefits is enforceable, that the plan or program

on which work is performed in classification. is financially responsible, and that the plan or
(3) Whenever the minimum wage rate prescribed in the program has been communicated in writing to the

contract for a class of laborers or mechanics includes laborers or mechanics affected, and records which

a fringe benefit which is not expressed as an hourly show the costs anticipated or the actual cost incurred
rate, the Contractor shall either pay the benefit as in providing such benefits. Contractors employing

stated in the wage determination or shall pay another apprentices or trainees under approved programs

bona fide fringe benefit or an hourly cash equivalent shall maintain written evidence of the registration of
thereof. apprenticeship programs and certification of trainee

(4) If the Contractor does not make payments to a trustee programs, the registration of the apprentices and
or other third person, the Contractor may consider as trainees, and the ratios and wage rates prescribed in

part of the wages of any laborer or mechanic the the applicable programs.
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(2) (i) The Contractor shall submit weekly for each week make such records available may be grounds for 

in which any contract work is performed a copy of debarment action pursuant to 29 CFR 5.12. 

all payrolls to the Contracting Officer for (d) (1) Apprentices. Apprentices will be permitted to work at 

transmission to HUD or its designee. The payrolls less than the predetermined rate for the work they 
submitted shall set out accurately and completely performed when they are employed pursuant to and 

all of the information required to be maintained individually registered in a bona fide apprenticeship 

under subparagraph (c)(1) of this clause. This program registered with the U.S. Department of 

information may be submitted in any form desired. Labor, Employment and Training Administration, 

Optional Form WH-347 (Federal Stock Number Office of Apprenticeship and Training, Employer and 
029-005-00014-1) is available for this purpose and Labor Services (OATELS), or with a State 

may be purchased from the Superintendent of Apprenticeship Agency recognized by OATELS, or if a 

Documents, U.S. Government Printing Office, person is employed in his or her first 90 days of 

Washington, D.C. 20402. The Contractor is probationary employment as an apprentice in such an 

responsible for the submission of copies of apprenticeship program, who is not individually 

payrolls by all subcontractors. (Approved by the registered in the program, but who has been certified 

Office of Management and Budget under OMB by OATELS or a State Apprenticeship Agency (where 

Control Number 1214-0149.) appropriate) to be eligible for probationary 

(ii) Each payroll submitted shall be accompanied by a employment as an apprentice. The allowable ratio of 

“Statement of Compliance,” signed by the apprentices to journeymen on the job site in any craft 

Contractor or subcontractor or his or her agent classification shall not be greater than the ratio 
who pays or supervises the payment of the permitted to the Contractor as to the entire work force 

persons employed under the contract and shall under the registered program. Any worker listed on a 

certify the following: payroll at an apprentice wage rate, who is not 
(A) That the payroll for the payroll period contains registered or otherwise employed as stated in this 

the information required to be maintained paragraph, shall be paid not less than the applicable 

under paragraph (c) (1) of this clause and that wage rate on the wage determination for the 
such information is correct and complete; classification of work actually performed. In addition, 

(B) That each laborer or mechanic (including each any apprentice performing work on the job site in 

helper, apprentice, and trainee) employed on excess of the ratio permitted under the registered 
the contract during the payroll period has been program shall be paid not less than the applicable 

paid the full weekly wages earned, without wage rate on the wage determination for the work 

rebate, either directly or indirectly, and that no actually performed. Where a contractor is performing 
deductions have been made either directly or construction on a project in a locality other than that in 

indirectly from the full wages earned, other which its program is registered, the ratios and wage 

than permissible deductions as set forth in 29 rates (expressed in percentages of the journeyman’s 

CFR Part 3; and hourly rate) specified in the Contractor’s or 

(C) That each laborer or mechanic has been paid subcontractor’s registered program shall be observed. 

not less than the applicable wage rates and Every apprentice must be paid at not less than the rate 

fringe benefits or cash equivalents for the specified in the registered program for the apprentice’s 

classification of work performed, as specified level of progress, expressed as a percentage of the 
in the applicable wage determination journeyman hourly rate specified in the applicable 

incorporated into the contract. wage determination. Apprentices shall be paid fringe 
(iii) The weekly submission of a properly executed benefits in accordance with the provisions of the 

certification set forth on the reverse side of apprenticeship program. If the apprenticeship program 

Optional Form WH-347 shall satisfy the does not specify fringe benefits, apprentices must be 
requirements for submission of the “Statement of paid the full amount of fringe benefits listed on the 
Compliance” required by subparagraph (c)(2)(ii) of wage determination for the applicable classification. If 

this clause. the Administrator of the Wage and Hour Division 

(iv) The falsification of any of the above certifications determines that a different practice prevails for the 

may subject the Contractor or subcontractor to civil applicable apprentice classification, fringes shall be 

or criminal prosecution under Section 1001 of Title paid in accordance with that determination. In the 
18 and Section 3729 of Title 31 of the United event OATELS, or a State Apprenticeship Agency 

States Code. recognized by OATELS, withdraws approval of an 

(3) The Contractor or subcontractor shall make the apprenticeship program, the Contractor will no longer 

records required under subparagraph (c)(1) available be permitted to utilize apprentices at less than the 

for inspection, copying, or transcription by authorized applicable predetermined rate for the work performed 
representatives of HUD or its designee, the until an acceptable 
Contracting Officer, or the Department of Labor and program is approved. 

shall permit such representatives to interview (2) Trainees. Except as provided in 29 CFR 5.16, 

employees during working hours on the job. If the trainees will not be permitted to work at less than the 

Contractor or subcontractor fails to submit the predetermined rate for the work performed unless they 

required records or to make them available, HUD or are employed pursuant to and individually registered in 
its designee may, after written notice to the a program which has received prior approval, 

Contractor, take such action as may be necessary to evidenced by formal certification by the U.S. 

cause the suspension of any further payment, Department of Labor, Employment and Training 

advance, or guarantee of funds. Furthermore, failure Administration. The ratio of trainees to journeymen on 

to submit the required records upon request or to the job site shall not be greater than permitted under 
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(2) No part of this contract shall be subcontracted to any
person or firm ineligible for award of a United States

Government contract by virtue of section 3(a) of the
Davis-Bacon Act or 29 CFR 5.12(a)(1).

(3) The penalty for making false statements is prescribed
in the U. S. Criminal Code, 18 U.S.C. 1001.

(j) Contract Work Hours and Safety Standards Act. As used

in this paragraph, the terms “laborers” and “mechanics”

include watchmen and guards.

(1) Overtime requirements. No contractor or
subcontractor contracting for any part of the contract

work which may require or involve the employment of
laborers or mechanics, including watchmen and
guards, shall require or permit any such laborer or

mechanic in any workweek in which the individual is

employed on such work to work in excess of 40 hours
in such workweek unless such laborer or mechanic

receives compensation at a rate not less than one and
one-half times the basic rate of pay for all hours

worked in excess of 40 hours in such workweek.

(2) Violation; liability for unpaid wages; liquidated

damages. In the event of any violation of the

provisions set forth in subparagraph (j)(1) of this

clause, the Contractor and any subcontractor
responsible therefor shall be liable for the unpaid

wages. In addition, such Contractor and

subcontractor shall be liable to the United States (in
the case of work done under contract for the District

of Columbia or a territory, to such District or to such

territory), for liquidated damages. Such liquidated

damages shall be computed with respect to each
individual laborer or mechanic (including watchmen

and guards) employed in violation of the provisions

set forth in subparagraph (j)(1) of this clause, in the

sum of $27 for each calendar day on which such

individual was required or permitted to work in excess

of the standard workweek of 40 hours without
payment of the overtime wages required by

provisions set forth in subparagraph (j)(1) of this

clause. DOL posts current fines at: https://www.dol.gov/whd/

govcontracts/cwhssa.htm#cmp

(3) Withholding for unpaid wages and liquidated

damages. HUD or its designee shall upon its own

action or upon written request of an authorized

representative of the Department of Labor withhold or

cause to be withheld, from any moneys payable on

account of work performed by the Contractor or
subcontractor under any such contract or any Federal
contract with the same prime Contractor, or any other

Federally-assisted contract subject to the Contract
Work Hours and Safety Standards Act, which is held

by the same prime Contractor, such sums as may be
determined to be necessary to satisfy any liabilities of

such Contractor or subcontractor for unpaid wages
and liquidated damages as provided in the provisions

set forth in subparagraph (j)(2) of this clause.

(k) Subcontracts. The Contractor or subcontractor shall insert

in any subcontracts all the provisions contained in this
clause, and such other clauses as HUD or its designee

may by appropriate instructions require, and also a

clause requiring the subcontractors to include these
provisions in any lower tier subcontracts. The prime

Contractor shall be responsible for the compliance by any

subcontractor or lower tier subcontractor with all these
provisions.

the plan approved by the Employment and Training 
Administration. Every trainee must be paid at not less 

than the rate specified in the approved program for the 
trainee’s level of progress, expressed as a percentage 

of the journeyman hourly rate specified in the 
applicable wage determination. Trainees shall be paid 

fringe benefits in accordance with the provisions of the 

trainee program. If the trainee program does not 

mention fringe benefits, trainees shall be paid the full 

amount of fringe benefits listed in the wage 
determination unless the Administrator of the Wage 

and Hour Division determines that there is an 
apprenticeship program associated with the 
corresponding journeyman wage rate in the wage 

determination which provides for less than full fringe 

benefits for apprentices. Any employee listed on the 
payroll at a trainee rate who is not registered and 

participating in a training plan approved by the 
Employment and Training Administration shall be paid 

not less than the applicable wage rate in the wage 

determination for the classification of work actually 

performed. In addition, any trainee performing work on 

the job site in excess of the ratio permitted under the 

registered program shall be paid not less than the 
applicable wage rate in the wage determination for the 

work actually performed. In the event the Employment 

and Training Administration withdraws approval of a 
training program, the Contractor will no longer be 

permitted to utilize trainees at less than the applicable 

predetermined rate for the work performed 

until an acceptable program is approved. 
(3) Equal employment opportunity. The utilization of

apprentices, trainees, and journeymen under this

clause shall be in conformity with the equal

employment opportunity requirements of Executive

Order 11246, as amended, and 29 CFR Part 30.

(e) Compliance with Copeland Act requirements. The
Contractor shall comply with the requirements of 29 CFR

Part 3, which are hereby incorporated by reference in this

contract.

(f) Contract termination; debarment. A breach of this contract

clause may be grounds for termination of the contract and

for debarment as a Contractor and a subcontractor as

provided in 29 CFR 5.12.

(g) Compliance with Davis-Bacon and related Act

requirements. All rulings and interpretations of the Davis-
Bacon and related Acts contained in 29 CFR Parts 1, 3,
and 5 are herein incorporated by reference in this

contract.
(h) Disputes concerning labor standards. Disputes arising out

of the labor standards provisions of this clause shall not
be subject to the general disputes clause of this contract.

Such disputes shall be resolved in accordance with the
procedures of the Department of Labor set forth in 29

CFR Parts 5, 6, and 7. Disputes within the meaning of

this clause include disputes between the Contractor (or

any of its subcontractors) and the PHA, HUD, the U.S.
Department of Labor, or the employees or their

representatives.

(i) Certification of eligibility.
(1) By entering into this contract, the Contractor certifies

that neither it (nor he or she) nor any person or firm

who has an interest in the Contractor’s firm is a
person or firm ineligible to be awarded contracts by

the United States Government by virtue of section

3(a) of the Davis-Bacon Act or 29 CFR 5.12(a)(1).
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47. Non-Federal Prevailing Wage Rates

(a) Any prevailing wage rate (including basic hourly rate and

any fringe benefits), determined under State or tribal law

to be prevailing, with respect to any employee in any

trade or position employed under the contract, is

inapplicable to the contract and shall not be enforced

against the Contractor or any subcontractor, with respect

to employees engaged under the contract whenever

such non-Federal prevailing wage rate exceeds:

(1) The applicable wage rate determined by the Secretary

of Labor pursuant to the Davis-Bacon Act (40 U.S.C. 

3141 et seq.) to be prevailing in the locality with 
respect to such trade; 

(b) An applicable apprentice wage rate based thereon

specified in an apprenticeship program registered with

the U.S. Department of Labor (DOL) or a DOL-  
recognized State Apprenticeship Agency; or

(c) An applicable trainee wage rate based thereon specified

in a DOL-certified trainee program.

48. Procurement of Recovered Materials.

(a) In accordance with Section 6002 of the Solid Waste

Disposal Act, as amended by the Resource Conservation

and Recovery Act, the Contractor shall procure items

designated in guidelines of the Environmental Protection

Agency (EPA) at 40 CFR Part 247 that contain the highest

percentage of recovered materials practicable, consistent

with maintaining a satisfactory level of competition. The

Contractor shall procure items designated in the EPA

guidelines that contain the highest percentage of

recovered materials practicable unless the Contractor

determines that such items: (1) are not reasonably

available in a reasonable period of time; (2) fail to meet

reasonable performance standards, which shall be

determined on the basis of the guidelines of the National

Institute of Standards and Technology, if applicable to the

item; or (3) are only available at an

unreasonable price. 

( ) Paragraph (a) of this clause shall apply to items 

purchased under this contract where: (1) the 

Contractor purchases in excess of $10,000 of the item 

under this contract; or (2) during the preceding  

Federal fiscal year, the Contractor: (i) purchased any  

amount of the items for use under a contract that was  

funded with Federal appropriations and was with a  

Federal agency or a State agency or agency of a  

political subdivision of a State; and (ii) purchased a  

total of in excess of $10,000 of the item both under  

and outside that contract. 

Previous editions are obsolete Page 19 of 19 form HUD-5370 (1/2014) 
Replaces form HUD-5370-A 



 
 
 

COLUMBUS METROPOLITAN HOUSING AUTHORITY 
 

Contract Specifications for 
 

HARRIET’S HOPE – NEW BUILD 
1581 West Broad Street 
Columbus, Ohio 43222 

 
 

 
 
 
 

SECTION F 
 
 

Special Conditions 
 



Harriet’s Hope – New Build F-1  

SPECIAL CONDITIONS 
 

1.01  GENERAL 
 

1. The following items amend and supplement Instructions to Bidders, HUD Form 
5369, and The General Conditions, HUD Form 5370, of the Contract for 
Construction. 

2. The contractor MUST read and comply with this section. 

1.02  PROJECT SITE (PROJECT NAME AND ADDRESS) 
 

HARRIER’T HOPE – NEW BUILD 
 1581 West Broad Street • Columbus, Ohio 43222 

 
NOTE:  ALL PROSPECTIVE BIDDERS MUST VISIT THE PROJECT SITE 
AND FAMILIARIZE THEMSELVES WITH THE SCOPE OF WORK AND 
LOCAL CONDITIONS AFFECTING THE COST OF WORK.  THIS MUST BE 
DONE PRIOR TO SUBMITTING A BID FOR THE PROJECT. 

1.03 STATE OF OHIO TAXES 
 

A. Materials purchased for use or consumption in connection with the proposed work 
will be exempt from State of Ohio sales tax and also from the State of Ohio Use 
Tax. 

 
B. Purchase of expendable items by the contractor, such as lumber, tools, oils, grease, 

fuel, or equipment rentals, are subject to the application of the Ohio Sales and/or 
Use Tax. 

 
1.04 CONTRACT TIME  
  

 
The Base Bid of this project must be complete within Three Hundred Sixty-Five 
(365) calendar days of receipt of the Notice to Proceed.   
 

 
1.05 DELAYS AND EXTENSION OF TIME 
 

A. If the Contractor is delayed at any time in the progress of the work by any act of 
neglect of Owner, Architect, or by any separate Contractor employed by Owner, or 
by changes ordered in the work; or by any act, hindrance, obstruction, or 
interference; or by labor disputes, fire, unusual delay in transportation, unavoidable 
casualties or any other causes beyond the control of both Contractor and its sub-
Contractors; or by any cause which the Owner shall decide justifies the delay; or by 
delay authorized by Owner pending  arbitration, then the contract time shall be 
extended by change order.  For all such delays or suspensions, Contractor shall be 
allowed one day additional to the time limitations set forth in this contract for each 
day that such delay caused in the completion of the work, the same to be ascertained 
solely by the Architect and the Owner. 
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B. ALL DEMANDS FOR EXTENSION OF TIME SHALL BE MADE IN 
WRITING TO THE OWNER NOT MORE THAN TEN (10) CALENDAR 
DAYS AFTER THE COMMENCEMENT OF DELAY; OTHERWISE, 
ANY RIGHT TO EXTENSION OF TIME SHALL BE WAIVED.   

 
The Contractor shall provide an estimate of the probable effect of such delay on the 
progress of the work with the extension request.  Contractor agrees that time is of 
the essence and that failure to give timely notice will prejudice both Owners’ ability 
to investigate the cause of delay and Contractor's right to an equal time extension 
from the Owner. 

 
C. If no agreement is made stating the dates upon which the written Contract shall be 

furnished, then no time extension for delay shall be allowed on account of failure to 
furnish such interpretations until fifteen (15) days after demand is made for them, 
and not then unless such demand is reasonable. 

 
D. If the Contractor is delayed by the Owner and the Contractor provides Notice 

as required in the Contract Documents, the Owner and Contractor agree that 
the measure of damages shall be a reasonable time extension and the 
resulting Extended Field General Conditions costs as determined by the 
Owner after consultation with the Architect. 

 
Contractor shall be entitled to no other costs other than Extended Field 
Conditions. 
 
Contractor acknowledges that the measure of damages for an Owner-caused 
delay provided above represents a reasonable estimate of the actual damages 
it would incur as a proximate cause of the Owner’s delay. 
 
If the Contractor incurs additional costs for disruption, accelerations, labor 
inefficiency, or any other impact cost caused by an Owner-caused delay and 
provides Notice as required in the Contract Documents, the Owner and 
Contractor agree that the measure of damages for such costs shall be the 
additional premium cost of overtime wages incurred by the Contractor.  
Contractor acknowledges that disruption, acceleration, labor inefficiency, or 
other impact costs are difficult to quantify and that the measure of damages 
above represents a reasonable estimate of the actual damages it would incur 
for disruption, acceleration, labor inefficiency, and impact costs as a 
proximate cause of the Owner’s delay. 

 
E. Anything contained in the Contract to the contrary notwithstanding, the Contractor 

shall not be entitled to damages or to extra compensation by reason of delays 
occasioned by proceedings to review the awarding of the Contract to the Contractor, 
or to review the awarding of any other Contract to any other Contractor. 

 
1.06 LIQUIDATED DAMAGES 
 

In the event of Contractor-caused delays, the Contractor and his sureties shall be liable for 
and shall pay to CMHA the sum of $500.00, as fixed, agreed, and liquidated damages for 
each calendar day of delay until the work is completed and accepted. 
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1.07 DOCUMENTS REQUIRED OF SUCCESSFUL BIDDER 
 

A. Within three (3) calendar days after bid opening, the three apparent low bidders 
must furnish to Owner two (2) copies of the Current Financial Statement (See 
Information for Bidders). 

 
B. Within fourteen (14) calendar days after the Contractor receives his approved 

contract; the Contractor must furnish to Owner two (2) original copies of each of 
the following: 

 
1.) Evidence of Insurance Coverage 
2.) Workmen's Compensation Certificate 
3.) Performance and Payment Bond Documents or as indicated in Section B, 

Part I, Item 17. 
4.) Project Schedule of Values:  Bid Cost Breakdown 
5.) His Commitment/Contract with all MBE firms listed on Bid Form #5A. 

 
1.08 SPECIFICATIONS & DRAWINGS 
 

The Contractor shall be furnished with five (5) copies of drawings and specifications and 
addendum.   Additional sets shall be furnished at a cost of reproduction. 

 
1.09 COMMUNICATION 
 

A. All notices, demands, requests, instructions, approvals, and claims must be in writing. 
 
B. Any notice to or demand upon the Contractor shall be sufficiently given if delivered 

at the office of the Contractor stated on the signature page of the contract (or at 
such other office as he may designate in writing to CMHA) or deposited in the 
United States mail in a sealed, postage-prepaid envelope, or if delivered with charges 
prepaid to any telegraph company for transmission, in case addressed to such office. 

 
C. All papers required to be delivered to CMHA shall, unless otherwise specified in 

writing to the Contractor, be delivered to the Executive Director; Columbus 
Metropolitan Housing Authority, 880 East Eleventh Avenue, Columbus, Ohio 
43211, and any notice to or demand upon CMHA shall be sufficiently given if so 
delivered or deposited in the United States mail in a sealed, postage-prepaid 
envelope, or delivered with charges prepaid to any telegraph company for 
transmission to said Executive Director at said address. 

 
1.10 SUBMITTALS 
 

A. Within 14 calendar days after the pre-construction meeting, the Contractor shall 
submit to the Architect for his review and approval three (3) copies of a Submittal 
Schedule for all material submittals and shop drawings as specified in the 
project specifications and as outlined in the submittal and shop drawings summary 
sheet (included in the Technical Specifications). No materials shall be delivered to 
the site and used for work without the written approval from the Architect. 
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B. Submittals and shop drawings shall include, but not be limited to, the following 
information: 
1. Name of each manufacturer of each material/equipment proposed for use in 

the work. 

2. Contractor(s) and/or manufacturer(s) printed specifications or literatures for 
materials and equipment. 

3. Samples and shop drawings as specified in the specifications.  All 
samples/shop drawings shall have labels clearly showing the name of 
manufacturer and the referenced section of the specifications and/or 
contract drawings. 

 
1.11 PRODUCT DELIVERY, STORAGE AND PROTECTION 
 

The material used shall be delivered to the job site in the original, unopened packages, clearly 
labeled with manufacturer's name, brand name, and identifying numbers as are appropriate.  
Any materials stored on the site shall be kept dry and protected from damage by a method 
approved by the Owner.  Adhesives shall be stored between 60 degrees and 80 degrees F. 

 
1.12 PROTECTION AND OCCUPANCY OF PREMISES 
 

A. Contractor will be held responsible for the safe condition of all existing structures, 
parking areas, grass areas, etc., scheduled to remain and any damage to the same 
resulting from operations under this contract.  Abuse of personal property or 
conduct that may be considered offensive to CMHA employees will not be tolerated. 
Contractor's project superintendent will be held responsible for the conduct of all 
personnel on project. 
  

B. The Owner reserves the right to demand for replacement of any employees of 
Contractor and/or its sub-Contractor for the following reasons: 

 
1. Any employee(s) with offensive conduct toward the Owner’s representatives. 

2. Any employee(s) who choose not to cooperate with Owner’s representative, 
which caused hardship or delay of construction or affect the quality of 
construction. 

3. Any other misconduct in direct conflict with the law. 
 

C. At all times all sidewalks, entrances, and exits leading to or coming from the resident 
units, or public places, to the streets or parking areas MUST be kept clean, safe and 
in good condition as accepted by the Owner. 

 
1.13 DAMAGES 
 

Any damages to the existing buildings or their contents, walks, and landscaping scheduled to 
remain as a result of Contractor's construction operations will be repaired or replaced at the 
Contractor's expense by workers skilled in the various trades.  Any damages to tenant 
property that may result from Contractor’s performance will be replaced at the Contractor’s 
expense.  The Contractor will carry insurance as protection against this item. 
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1.14 CLEAN UP 
 
Upon completion of the work or part of the work, the Contractor shall thoroughly clean all 
areas of dirt, dust and debris caused by the installation.  The Contractor shall also remove all 
debris caused by the installation each day from the site. 

 
1.15 CONSTRUCTION COORDINATION 
 

General 
 

A. The normal job working hours shall be established by mutual cooperation and 
agreement of all Prime Contractors and the Owner. 

 
B. During established working hours, it shall be the responsibility of the Prime 

Contractors and their sub-Contractor to provide all necessary skilled craftsmen as to 
cause no delays to any phase or part of construction work, as scheduled. 

 
C. Each Contractor shall furnish the Architect with sufficient copies of the Progress 

Schedule for distribution to all involved. 
 
D. All Prime Contractors shall provide sufficient and adequate supervision, labor, 

materials, and equipment necessary to properly correlate all phases of the work to 
the end, that the approved Progress Schedule can be adhered to and the contract 
completion date met. 

 
E. All building permits/work required will be the responsibility of the Contractor.  The 

particular Contractor whose work is involved shall pay for any other permits. 
 
1.16 SCHEDULE OF AMOUNTS FOR CONTRACT PAYMENTS 
 

A. A detailed Bid Cost Breakdown, Schedule of Values and Project Schedule shall be 
submitted after Contract Award and shall be used as a basis upon which partial 
payments may be authorized.  The Contractor shall furnish to CMHA, on forms 
supplied, a detailed estimate (herein termed “Breakdown”), giving a complete 
breakdown of this contract price, so arranged, detailed, and itemized as to meet the 
approval of the Architect and the Owner. 

 
B. The values and quantities employed in making up this Breakdown are for 

determining the amount of partial payments and shall be taken as a basis for 
additions to or deductions from the contract price after the contract award. 

 
C. In order to receive partial payments as the work progresses, the Contractor shall 

submit to the Owner, on forms supplied, periodic estimates showing the value of the 
work performed each period, based upon the items appearing in the approved 
Breakdown. Such estimates must be submitted no later than ten days in advance of 
the date set for payments and are subject to correction and revision as required.  In 
final form, they must bear the certification of both the Architect and the Owner 
before any payment can be made. 
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2.01 TEMPORARY FACILITIES  

 Required   Not Required 

A. General  
 

1. Any Contractor requiring one of the temporary services before it can be 
provided as specified, or whose requirements with respect to a particular 
service differ from the service specified, shall provide such service, at his 
own expense and in a manner satisfactory to the Owner. 

 
2. All temporary facilities are to be maintained and kept in good operating 

condition.  Maintenance personnel necessary to perform this work shall be 
provided in accordance with the requirements.    Maintenance time will 
include normal working hours for all trades and start up and shut down 
overtime as required. 

 
3. If temporary fencing around the premises of each phase of construction is 

required, the layout, method of installation, and the time frame of such 
fence(s) are subject to Owner’s approval.  If Contractor refuses to install the 
temporary fencing within the time frame specified by the Owner, the Owner 
reserves the right to pursue other Contractor(s) to install such fencing and all 
costs for this installation will be deducted from the prime Contractor’s 
contract payment. 

 
B. Temporary Field Office, Sheds and Telephone  

 
If it is not specifically waived and/or the contractor is directed otherwise, in this 
Item 2.01-B, the contractor will comply with the following: 

 

1. The Contractor shall provide and maintain clean weather-tight offices at the 
site for his use, his Sub-Contractor’s Agents, Owners Representative, and the 
Architect, and at which location he or his authorized agent shall be present, 
or to which either may be readily called at all times while the work is in 
progress.  Copies of permits, approved shop drawings and specifications 
marked up-to date with all revisions and all addenda shall be kept at said 
office ready for use at all times.  Field offices shall be located as directed by 
the Owner and/or Architect. 
 

2. The Contractor field office shall be painted, heated, lighted and provided 
with ventilating windows, which operate, doors with locks and private line 
telephone service.  One room in the temporary office at least 8' x 10' with 
plan table; desks, each with suitable chairs or stools, a plan rack, metal filing 
cabinets and coin-free telephone shall be provided for use of the Owner’s 
representative and Architect’s field office, including the installation cost and 
use of telephone, heat, air conditioning, light, water, and janitor service shall 
be borne by the Contractor. Contractor shall be reimbursed for all long-
distance calls made by parties other than him. 

 
3. Prime Contractors or Subcontractors shall provide office space for their own 

use, complete with heat, light, telephone and with a complete set of plans 
and specifications kept marked up-to-date with revisions, addenda and all 
permits and approved shop drawings on file. 
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4. Field office shall be maintained until final acceptance and then be removed 
by the respective Contractors no later than 15 days after acceptance of the 
project unless the Architect orders or approves earlier removal. 

 
5. All utility installation costs to their field offices are the responsibility of each 

Prime Contractor or Subcontractor. 
 
6. Each Prime Contractor or Subcontractor shall provide and maintain such 

additional offices, storage sheds and other temporary buildings or trailers on 
the project as required for his own use.  These shall be located where 
directed by the Architect or Owner.  All temporary sheds shall be given a 
fresh coat of dark green exterior paint. 

 
C. Water 

 
1. Under limited renovation and normal circumstances, water is available from 

the Owner.  For new construction or large water usage and consumption, the 
Contractor shall arrange and pay for connection to existing water service 
where directed by the Owner.  Contractor shall furnish and install temporary 
risers, hose bibs, etc. at no cost to Owner, and pay for cost of water 
consumption. 

 
2. If the use-period for this temporary installation will include freezing weather, 

the Contractor shall provide an insulated hosing for exposed temporary 
service piping such as will insure against damage from freezing and in 
accordance with the water company’s requirements. 

 
3. Each Prime Contractor shall provide and be responsible for dispensing 

drinking water for all personnel under his jurisdiction.  An adequate supply 
of drinking water shall be available on the site at a convenient distance for 
any workman. 

 
D. Temporary Sanitary Arrangements 

 
1. At start of work, Contractor shall provide and pay for temporary portable 

chemical toilets, acceptable to public health authorities, equal to one toilet 
per 25 men present on job.  Computation of men present includes men of all 
other Contractors, Architect’s personnel, city and state inspectors and 
Owner’s personnel.  Locate as directed by Architect or Owner.  Maintain 
same in an antiseptic condition.  Clean toilets at least once a week or more 
often, if required. 

 
2. The Contractor shall maintain all toilets in a sanitary condition.  Contractor 

shall furnish supplies. 
 

E. Temporary Heat and Protection 
 

1. Each Contractor shall provide at his own expense all cold weather protection 
as required to carry on his work expeditiously during inclement weather and 
to protect all his work and materials from damage by the weather. 
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2. Temporary Heat is the Prime Contractor’s responsibility: 
 

a.) Prime Contractor shall obtain and pay all costs from permits as 
required. Temporary heat shall be required for field offices and 
material storage sheds or trailers.  The Prime Contractor shall be 
required to pay the cost of the temporary heating system. 

b.) The Electrical Contractor shall expedite the temporary power to all 
equipment required and shall be responsible for any damage caused by 
inadequate wiring.   He shall make ready power to the heating system 
to be used for temporary heating and permit the use of the electrical 
system for temporary heat without additional cost to the Prime 
Contractor or the Owner. 

c.) Cost of electrical service and power consumed is covered under Item 
F, Temporary Light and Power. 

 
3. The Prime Contractor shall advise the Subcontractor(s) daily as to 

temperatures required in various sheds or trailers as specified herein below: 
 

a.) A temperature of not less than 50 degrees F during working hours and 
a temperature of at least 40 degrees F at all other times, throughout 
the heating season. 

b.) It shall be the Prime Contractor’s responsibility to inform the 
Subcontractor(s) of the range of temperatures required for temporary 
heat, so the temperature as recommended by the manufacturer of the 
material concerned is maintained while such materials are stored or 
being installed and for the length of time recommended. 

 
4. Each Prime Contractor shall pay all fuel bills for heating systems for his use. 
 
5. The Contractor’s responsibility for temporary heat is as follows: 

 
a.) When supplying a temporary heating system, the Contractor shall 

provide, operate, and maintain approved adequate heating units for 
the purpose specified.  (The use of salamanders or similar open-type 
smoke producing devices will not be approved.)  Only approved 
forced air heaters using oil, gas, butane, or electric or steam heated 
coils will be approved for use. 

 
b.) Complete maintenance of the temporary system is the Contractor’s 

responsibility, including greasing, oiling, etc.  Contractor shall operate 
and be responsible for the complete operation of the system and will 
be required to respond to emergency failures at all times. 

 
c.) Contractor shall furnish and install all metering devices, pressure 

regulators, ducts, vent pipes, valves, and piping, etc., required for a 
complete and fully operational system. 
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F. Temporary Light and Power 
 

1. The Electrical Contractor is to provide temporary light, power, and meter(s) 
for construction purposes for all trades, including the cost of running 
temporary service from the Owners approved on-site location.  This 
Contractor shall provide not less than one full-time electrician to maintain 
the temporary services.  This electrician shall be on-site at all times when 
trades are working that require temporary power.  This shall include both 
regular and overtime hours.  The cost of all temporary electrical work shall 
be borne by the Electrical Contractor. 

 
2. Premium pay for the temporary power electrician shall be negotiated 

between contractors on the job requiring overtime service.  If an electrician is 
required on the project before total work is started, pay for the temporary 
power electrician shall be negotiated between the contractors on the job 
requiring this service. 

 
3. The Contractor will pay the entire cost of electrical power consumed 

throughout the construction period. 
 
4. The electrical requirements for all temporary heating systems shall be 

connected directly to the project temporary power system by the Electrical 
Contractor. 

 
5. The electrical work for construction purposes shall conform to all Federal, 

State (Ohio Safety Code IC-3) (specific Safety Requirements) as well as 
requirements of the National Electric Code.  The Electrical Contractor shall 
obtain and pay for required applications, permits and inspection pertaining to 
this work.  The cost shall also be included in the Contractor’s price. 

 
6. Temporary work shall be installed in such a manner as not to interfere with 

the permanent construction.  If such interference does occur, it shall be the 
responsibility of the Contractor to make such changes as may be required to 
overcome the interference. 

 
7. Provide labor and material for the installation and maintenance of temporary 

light and power as may be required during the period of construction.  The 
Contractor will pay cost of the electric current.  Minimum requirements 
include: 

 
a.) Temporary lighting as required. 
b.) General all-purpose temporary power requirements. 
c.) Connections for temporary heat.  Check temporary heat requirements. 

 
8. This service is to consist of distribution systems, panels per boards, 

grounding, branch circuits, switches, receptacle outlets and all other labor 
and materials necessary to provide a complete operating system.  Provide 
ground fault protection where required. 
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9. Where sufficient power is not available from existing electrical systems on 
the Owner’s property, the Contractor shall arrange and pay for temporary 
pole line construction from the public utility or shall provide electrical 
generators as required without any additional cost to the Owner. 

 
10. Temporary wiring is to be laid out, balanced, and sized so as to produce a 

voltage drop of no more than five per cent (5%) at the extreme end of the 
line when operating at full load. 

 
11. Temporary power shall include 240 volts, 1-phase transformers and panel 

boards, 120/240-volt, 1 phase.  All panels shall be securely and neatly 
installed on substantial framework.  Any panel installation that does not meet 
the approval of the Owner and/or Architect shall be remounted in an 
approved manner. 

 
12. Temporary lighting distribution will be made from the temporary panels 

indicated above. 

13. In addition to the specific requirements indicated herein, there will be 
required both 240 volts and 120-volt power receptacles.  Provide four 20 
amp. duplex outlets for 120 volts service and two 30 amp. duplex outlets for 
240 volts, 1 phase service all mounted on a plywood panel (furnished and 
installed by the Contractor), and service from the local temporary power 
panel. 

 
14. Each trade shall provide and pay for its own extensions for lights or power 

tools beyond the receptacle outlets provided above. 
 
15. The Contractor shall furnish and install 200-watt lamps, for general circuit 

lighting and all fuses as may be required for a complete job.  Replacement of 
lamps and fuses, including theft, will be the responsibility of the Electrical 
Contractor throughout the life of the job. 

 
16. All temporary facilities are to be maintained and kept in good operating 

condition.  Maintenance personnel necessary to perform this work shall be 
provided in accordance with the requirements.  Maintenance time will 
include normal working hours for all trades and startup and shut down 
overtime as required. 

 
17. The Contractor shall be responsible for installing and maintaining a 

reasonable balanced system and shall take current readings on the feeders at 
regular intervals as required.  This Contractor shall correct any serious phase 
unbalance. 

 
18. The Contractor will protect his installation against weather damage, the 

normal operations of other trades, Owner’s personnel, tenants, and visitors 
to the site.  The Contractor shall be responsible for the proper use and 
maintenance of all temporary-wiring systems until they are removed. 

 
 



Harriet’s Hope – New Build F-11  

19. The Contractor shall notify the Owner in writing at least 3 working days 
prior to any temporary disconnection of existing power supply to all 
occupied buildings adjacent to the construction area.  If this occurs, 
Contractor is to provide manpower to assist the Owner in notifying all 
residents in the building affected. 

 
3.01 CLOSE-OUT DOCUMENTS 
 

The Architect shall establish a close out checklist for the Prime Contractor, enumerating 
requirements of the specifications such as written guarantees beyond one-year, various 
certificates of inspection of compliance, receipts for keys, maintenance manuals and spare 
parts, allowance adjustments, and other related items as may be needed to verify compliance 
with the contract documents.  The Architect shall also conduct final inspection and generate 
a contingency (punch) list for all Contractors when needed, in conjunction with 
representatives of the Owner and each Contractor.  The Architect, shall upon completion of 
all work by, and receipt of all closeout documentation from each Contractor, assemble in 
package form by prime contract the following: 

1. Final pay request. 
2. Contract Completion Certificate.  (This Certificate can precede the final pay). 
3. Close-out documentation, with written verification from the Architect that all material 

is adequate and correct for its intended purpose or use, and forward same to the 
Owner for final acceptance. 
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Technical Specifications 
 
 
 
 

** See project Architect Specifications. ** 
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	Section F — Special Conditions - Harriets Hope New Build
	HARRIER’T HOPE – NEW BUILD
	In the event of Contractor-caused delays, the Contractor and his sureties shall be liable for and shall pay to CMHA the sum of $500.00, as fixed, agreed, and liquidated damages for each calendar day of delay until the work is completed and accepted.
	General

	D. All Prime Contractors shall provide sufficient and adequate supervision, labor, materials, and equipment necessary to properly correlate all phases of the work to the end, that the approved Progress Schedule can be adhered to and the contract compl...
	E. All building permits/work required will be the responsibility of the Contractor.  The particular Contractor whose work is involved shall pay for any other permits.
	A. General
	B. Temporary Field Office, Sheds and Telephone
	2. The Contractor field office shall be painted, heated, lighted and provided with ventilating windows, which operate, doors with locks and private line telephone service.  One room in the temporary office at least 8' x 10' with plan table; desks, eac...
	3. Prime Contractors or Subcontractors shall provide office space for their own use, complete with heat, light, telephone and with a complete set of plans and specifications kept marked up-to-date with revisions, addenda and all permits and approved s...
	4. Field office shall be maintained until final acceptance and then be removed by the respective Contractors no later than 15 days after acceptance of the project unless the Architect orders or approves earlier removal.
	5. All utility installation costs to their field offices are the responsibility of each Prime Contractor or Subcontractor.
	6. Each Prime Contractor or Subcontractor shall provide and maintain such additional offices, storage sheds and other temporary buildings or trailers on the project as required for his own use.  These shall be located where directed by the Architect o...

	C. Water
	1. Under limited renovation and normal circumstances, water is available from the Owner.  For new construction or large water usage and consumption, the Contractor shall arrange and pay for connection to existing water service where directed by the Ow...

	D. Temporary Sanitary Arrangements
	1. At start of work, Contractor shall provide and pay for temporary portable chemical toilets, acceptable to public health authorities, equal to one toilet per 25 men present on job.  Computation of men present includes men of all other Contractors, A...
	2. The Contractor shall maintain all toilets in a sanitary condition.  Contractor shall furnish supplies.

	E. Temporary Heat and Protection
	F. Temporary Light and Power
	The Architect shall establish a close out checklist for the Prime Contractor, enumerating requirements of the specifications such as written guarantees beyond one-year, various certificates of inspection of compliance, receipts for keys, maintenance m...
	1. Final pay request.
	2. Contract Completion Certificate.  (This Certificate can precede the final pay).
	3. Close-out documentation, with written verification from the Architect that all material is adequate and correct for its intended purpose or use, and forward same to the Owner for final acceptance.
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